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Agreement for Designer Services Between the City of Somerville and the Design Professional

CONTRACT NAME: Brown School and West Somerville Neighborhood School Landscape

Design Services

This Contract, numbered 2006 B b . is made by and between the City of Somerville. a municipal corporation organized and existing
under the laws of the Commonwealth of Massachusetts, with an address of 93 Highland Avenue. Somerville. Massachusetts, acting by and

through its Purchasing Department ("City") and the Vendor. defined as follows. ("Vendor™ or "Design Professional):

Vendor Name:

CBA Landscape Architects LLC

Vendor Address:

24 Thorndike Street. 4th Floor, Cambridge. MA 02141

Vendor Contact
Name, Email,
& Tel./Fax #:

D.J. Chagnon

di@cbhaland.com

617-945-9760

Design Professional Type:

Landscape Architecture

Contract Amount: $

165.000.00

Purchase Order #:

20202829

Contract Term:

9/5/2019 through 12/31/2020

The term of this Contract shall commence on 9/5/2019

Term: and shall end on 12/31/2020 ("Term™).

Procurement Type:

Request for Qualifications under MGL ¢. 30, § 39M (RFQ #20-04)

Contracting Department:

Project
Manager:

OSPCD Arn Franzen

Vendor
Certifications:

Under the pains and penalties of petjury. the Vendor agrees to perform this Contract and provide the Goods and/or Services in
accordance with the City of Somerville’s Designer Services Contract General Conditions. and Supplemental Conditions if they
apply. as set forth within the attached hereto. made part hereof.

I Supplemental Conditions apply if checked

Vendor is in full compliance with all laws ot the Commonwealth of Massachusetts relating to taxes and to contributions and
payments in lieu of taxes. The Vendor certifies that it has provided the City with an accurate tax identification number (TIN).
In the event that the City is notified by the IRS for an incorrect TIN provided by the Vendor, the Vendor is responsible for
penalties.

TIN: The Vendor certifies that its accurate federal tax identification number as reported to the IRS is:

27-1576055

This Contract has been duly executed and delivered on behalf of the Vendor by its:
Officer (President, Vice President, Treasurer, Secretary) General Partner, Trustee,

other: Principal and Manager; in full compliance with the authority granted by its organizational documents and its votes or
resolutions. which authority has not been amended. modified. or rescinded as of the date hereof.
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Appendix C: Forms (Check if Applicable; If Unchecked, Not Applicable)

# Certificate of Authority # List of Key Personnel
~Evidence of Insurance # Vulnerable Road Users Ordinance

= Somerville Living Wage “ Certificate of Good Standing

- Statement of Management ~ Standard Designer Application Form

= Bid Package Documents 7 Campaign Contribution Disclosure Form

" Mass. Professional Registration Numbers

IN WITNESS WHEREOF-. the City and the Vendor have executed this Contract as a sealed instrument on

this. the 5th day of September, 2019

VENDOR

Date Signed: cz// 3 //?

Print Title: Principal and Manager / Member

X :
VenMSignat@@ﬁfy’ Autho?im

Print Name: Denis J. Chagnon

CITY

City Auditor's Encumbrance Statement

[ hereby certify that the total contract amount is $ /65; OC0 * (D and that an unencumbered balance of

25(0 00 * (U s available for the current fiscal year of this contract. I further certify that a sum of

—
$ _;Z__? C % _(U __is hereby encumbered against the appropriate account for the

0,0 apses of this contract and as funds become available. I will
encum{wr additional sums as are required under this contract,

EdWard Bean, (flty Auditor ‘%Sm.‘(r?urtatone, Mayor

7

G . |

Angela M.{,Mlen, Purchasing Director Approved as to form: /}7;/

Francis X, Wright, JF., City Solicitor

[JPA= TP

George Proakis, Executive Director OSPCD
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The City and the Design Professional Further Agree to the Following:

ARTICLE 1
DEFINITIONS

In General.

1.1.1. Well-known meanings. When words or phrases which have a well-known technical or construction
industry or trade meaning are used herein, such words or phrases shall be interpreted in accordance with that
meaning, unless otherwise stated.

1.1.2. Capitalization. The words and terms defined in this Article are capitalized in this Agreement. Other
capitalized words may refer to a specific document found in the Contract Documents or may be defined in the
General Terms and Conditions of the Contract.

1.1.3. Persons. Whenever the word person or persons is used, it includes, unless otherwise stated, entity or
entities, respectively, including, but not limited to, corporations, partnerships, and joint venturers.

1.1.4. Singular and Plural. The following terms have the meanings indicated which are applicable to both the
singular and the plural thereof.

Definitions.

1.2.1. Agreement - The Agreement is this written document between the City and the Design Professional
which is titled: Agreement for Designer Services between the City of Somerville and the Design Professional,
which is the executed portion of the Contract, and which forms a part of the Contract. The Agreement also
includes all documents required to be attached thereto, including, but not limited to, certificates of insurance and
all modifications of the Agreement.

1.2.2. Change Order - A Change Order is a document which is signed by the Contractor and the City which is
directed to the Contractor and which authorizes the Contractor to make an addition to, a deletion from. or a
revision in the Work, or an adjustment in the sum or in the time of the Contract issued on or after the date of the
Contract.

1.2.3.  Construction Cost - The Construction Cost is the total cost or estimated cost to the City of all elements of
the Project designed or specified by the Design Professional. The Construction Cost shall include the cost of
labor at current prevailing wage rates established by the Commonwealth and furnished by the City (or, if
applicable, current Davis Bacon wage rates established by the federal government and furnished by the City),
materials and equipment designed, specified, selected, or specially provided for by the Design Professional, plus
a reasonable allowance for overhead and profit. In addition, a reasonable allowance for contingencies shall be
included for market conditions at the time of bidding and for changes in the Work during construction.
Construction Cost does not include the compensation of the Design Professional and the Design Professional’s
consultants, the costs of the land, rights-of-way, financing, or other costs which are the responsibility of the City
as provided herein.

1.2.4. Construction Documents - The Construction Documents consist of Plans and Specifications setting forth
in detail the requirements for the construction of the Project.

1.2.5. Contract Documents - The Contract Documents consist of the Agreement between the City and the
Contractor; the notice of award of the Contract; the Notice to Proceed; the entire Project Manual; Change Orders;
Work Change Directives; the Contractor's Bid and all accompanying documents; and the Design Professional's
written interpretations and clarifications issued on or after the issuance of the Notice to Proceed.

1.2.6. Contract - The Contract consists of all the Contract Documents.

1.2.7.  Contractor - The Contractor is the person who is awarded the construction contract for the Project
pursuant to M.G.L. ¢. 149, §§44A-H, inclusive, or M.G.L. ¢. 30, §39M, and is identified in the Agreement as
such. The term “Contractor” is intended to include the Contractor as well as its authorized representative(s).

1.2.8. General Terms And Conditions Of The Contract - General Terms and Conditions of the Contract refers
to the General Terms and Conditions of the Contract between the City and the Contractor.

1.2.9. Product Data - Product Data are illustrations, standard schedules, performance charts, instructions,
brochures, diagrams, and other information furnished by the Contractor to illustrate materials or equipment for
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some portion of the Work.

1.2.10. Project - The Project is the total construction of which the Work to be provided under the Contract
Documents may be the whole or a part of the Project as indicated elsewhere in the Contract Documents and may
include construction by the City or by separate contractors. The Project is the Work described in the invitation to
bid and Specifications, and illustrated by the Plans.

1.2.11. Proposed Change Order - A Proposed Change Order is a Change Order that has not been approved by
the City.

1.2.12. Reimbursable Expenses - Reimbursable Expenses are in addition to compensation for Basic and
Additional Services and include expenses incurred by the Design Professional in the interest of the Project, as
identified by the following: long distance calls and faxes; fees paid for securing approval of authorities having
jurisdiction over the Project; reasonable expense of reproduction necessary for the rendition of services hereunder,
which expense shall not include the expense of producing the sets of documents referred to in the Schematic
Design Phase, the Design Development Phase, and the Construction Document Phase herein, as these expenses
are covered in the Design Professional’s compensation for Basic Services; expense of postage and such other
expenses incurred in connection with the Project when specifically authorized in advance in writing by the City.
Payment for photocopying letter or legal size documents shall not exceed 10¢ per page. Payment for all other
documents shall be at cost. Sales tax is not a reimbursable expense. The City’s tax-exempt number is E04-600-
1414,

1.2.13. Samples - Samples are physical examples of materials, equipment, or workmanship that are representative
of some portion of the Work and which establish the standards by which such portion of the Work will be judged.

1.2.14. Shop Drawings - Shop Drawings are all drawings, diagrams, illustrations, schedules, and other
information, which are specifically prepared or assembled by or for the Contractor and submitted by the
Contractor to illustrate some portion of the Work.

1.2.15. Statement of Probable Construction Costs - The Statement of Probable Construction Costs is a
preliminary, detailed estimate of Construction Cost based on current area, volume, or other unit costs. Such
estimate shall indicate the cost of each category of work involved in constructing the Project (including, but not
limited to, filed sub-trades) and shall establish the period of time for each category from the commencement to the
completion of the construction of the Project. The detailed estimate shall include quantities of all materials and
unit prices of labor and material, as well as a cost estimate containing individual line items for each item of work.

1.2.16. Substantial Completion - Substantial Completion means that the Work has been completed and opened to
public use, except for minor incomplete or unsatisfactory items that do not materially impair the usefulness of the
Work. The Design Professional shall decide what constitutes “minor,” “incomplete,” “unsatisfactory,” and
“materially” and the Design Professional's decision shall be final.

1.2.17. Work Change Directive - A Work Change Directive is a written directive to the Contractor issued on or
after the date of the contract between the City and the Contractor and signed by the City and recommended by the
Design Professional ordering an addition to, a deletion from, or a revision in the Work.

1.2.18. Work - The Work means the construction and services required by the Construction Documents, whether
completed or partially completed, and includes all other labor, materials, equipment, and services provided or to
be provided by the Contractor to fulfill its obligations. The Work may constitute the whole or a part of the
Project.

k=Y

ARTICLE 2
THE DESIGN PROFESSIONAL'S RESPONSIBILITIES
STANDARD OF PERFORMANCE. The Design Professional shall perform the services under this Agreement

with the skill, care, and diligence in accordance with the high level of professional standards prevailing in the greater
Boston area for the type of construction required herein. All of the Design Professional’s services under this Agreement
shall be performed as expeditiously as is consistent with such standards. The Design Professional shall be responsible in
accordance with those standards for the adequacy, safety, and overall integrity of the Project’s design, including, but not
limited to, the Design architectural or landscape architectural (or both if applicable), structural, mechanical, and electrical
design of the Project.
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2.2, SCHEDULE OF PERFORMANCE. The approved schedule for the performance of the Design Professional’s
services is attached hereto as APPENDIX A. Time is of the essence and time periods established by the attached
APPENDIX A shall not be exceeded by the Design Professional except for delays due to causes outside the Design
Professional’s control (which term shall not include staffing problems, insufficient financial resources, consultant’s
default, or negligent errors or omissions on the part of either the Design Professional or any of its consultants).

2.3. TIMELINESS OF INTERPRETATIONS. CLARIFICATIONS, AND DECISIONS. With regard to all
phases of this Agreement, the Design Professional shall render interpretations, clarifications, and decisions in a timely
manner pertaining to documents submitted by the City or the Contractor in order to avoid unreasonable delay in the
orderly and sequential progress of the Design Professional’s services.

2.4. RELATIONSHIP WITH THE CITY. For the purposes of this Agreement, the Design Professional shall be a
representative of the City and shall advise and consult with the City until the termination of the Contractor’s warranty and
correction period.

ARTICLE 3
SCOPE OF THE DESIGN PROFESSIONAL'S BASIC SERVICES
3.1. IN GENERAL.
3.1.1. The Design Professional’s Basic Services shall consist of:
3.1.1.1. those services identified below within the different phases;
3.1.1.2. any other professional services which are reasonably necessary as determined by the City
for the design and administration of construction of the Project, including, without limitation, the
following:
3.1.1.2.1. for public building projects, all surveys (unless provided by the City),
geotechnical services, testing services, and related information and reports reasonably required by
the Project, geotechnical and civil engineers; landscape architect; independent cost estimator; fire
protection, life safety, lighting, interior design, asbestos removal, and movable equipment
consultants; and normal structural, mechanical, electrical, and any other engineering services
necessary to produce a complete and accurate set of Construction Documents (the cost for any
and all professional services is not subject to profit adjustments);
3.1.1.2.2 for park/playground projects, all surveys (unless provided by the City), lighting
consultants, independent cost estimators (if specified in the RFP)
and normal structural, mechanical, electrical, and any other engineering services necessary to
produce a complete and accurate set of Construction Documents (the cost for any and all
professional services is not subject to profit adjustments);
3.1.1.2.3 for roadway, bridge, and other public works projects other than park/playground
projects, all surveys (unless provided by the City), geotechnical services, testing services, and
related information and reports reasonably required by the Project, geotechnical and civil
engineers; independent cost estimators; fire protection, life safety, and lighting consultants; and
normal structural, mechanical, electrical, and any other engineering services necessary to produce
a complete and accurate set of Construction Documents (the cost for any and all professional
services is not subject to profit adjustments).
3.1.1.3. attending and providing testimony at any formal or informal hearings related to the
Project, including, but not limited to, bid protest hearings and Board of Aldermen meetings, if deemed
necessary by the City. If the Design Professional is called as a witness in a court of competent
Jurisdiction in a matter in which the Design Professional is a named party, the Design Professional will
not be additionally compensated. If the Design Professional is called by the City as a witness in a matter
in a court of competent jurisdiction in which the Design Professional is not a named party, the Design
Professional will be compensated according to APPENDIX B attached hereto;
3.1.1.4. preparing for and appearing on the City’s behalf at all administrative or regulatory hearings,
presentations, or conferences with respect to any zoning, building code, urban renewal, or other matters in
connection with the Project, including, without limitation, any hearings, presentations, or conferences
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with any City, State, or Federal agencies or officials and any neighborhood groups. The Design
Professional’s obligations under this paragraph shall include preparing plans and other materials
reasonably required in connection with any such hearings, presentations, and conferences;

3.1.1.5. assisting the City in connection with the City’s responsibility for filing documents
required for the approval of governmental authorities having jurisdiction over the Project. The Design
Professional shall prepare the Plans and Specifications required in order to obtain approval of, and in
accordance with, all requirements of all governmental agencies having jurisdiction over the Project. Any
Plans and Specifications furnished by the Design Professional which are discovered to be defective
during any Phase will be promptly corrected by the Design Professional at no cost to the City, and the
Design Professional will promptly reimburse the City for all damages, if any, resulting from the use of
such defective Plans and Specifications. The City’s approval, acceptance, use of or payment for all or
any part of the Design Professional’s services shall in no way alter the Design Professional’s obligations
or the City’s rights hereunder; and

3.1.1.6. all design and redesign services required within or between the Design Development
Phase and the Construction Documents Phase to keep the Construction Cost of the Project within the
fixed limit of Construction Cost.

3.1.2. As part of the Basic Services, the Design Professional shall prepare record drawings in accordance with
the following:
3.1.2.1. Record Keeping.
As the Construction Phase progresses, the Design Professional shall work with the Contractor to
maintain four separate sets of in-progress record drawings (blueline or blackline) at the Site, one set each
for mechanical, electrical, irrigation, and structural disciplines, as needed. All deviations from the
Construction Documents and the exact locations of the Work as installed and constructed shall be neatly
and accurately indicated. Work completed to date shall be colored and highlighted.
3.1.2.2. Permanent Record Drawing Preparation.
The Design Professional shall transfer the information contained on the in-progress record drawings to
update the original contract drawings. All work shall be performed by experienced and knowledgeable
draftspersons using the same standards and quality of drafting as used on the original drawings.
3.1.2.3. Review of Record Drawings at Substantial Completion.
Upon Substantial Completion of the Work or portions thereof, the Design Professional of record shall
review and approve the above permanent record drawings.
3.1.2.4. Submission to the City.
The following shall be submitted to the City no later than the date of Substantial Completion:
3.1.2.4.1 A complete set of original Construction Documents on Bond Paper and also on
disk in AutoCad format.
3.1.2.4.2 Permanent record drawings as described above on Bond Paper with the seal of
the Design Professional of record.
3.1.2.4.3 Four sets of in-progress record drawings.

SCHEMATIC DESIGN PHASE.

3.2.1. Commencement. The Schematic Design Phase begins upon the full execution of this Agreement.

3.2.2. Written Program. The Design Professional in consultation with the City and any other persons
designated by the City shall develop a written program for the Project to ascertain the City’s needs and to
establish the requirements of the Project.

3.2.3. Preliminary Evaluation. The Design Professional shall provide a preliminary evaluation of the City’s
program, schedule, and construction budget requirements, each in terms of the other.

3.2.4. Alternative Approaches. The Design Professional shall review with the City alternative approaches to
the design and construction of the Project.

3.2.5. Schematic Design Documents. The Design Professional shall prepare, for approval by the City,
Schematic Design Documents consisting of drawings and other documents illustrating the scale and relationship
of Project components. Based upon the program approved by the City, as well as schedule and construction
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budget requirements, the Schematic Design Documents shall comply with all applicable laws, statutes,
ordinances, codes, orders, rules, and regulations.

3.2.6. Independent Cost Estimators. As part of the Basic Services and when requested by the City, the
Design Professional shall retain the services of an independent cost estimator whose responsibilities shall include
without limitation all cost estimates described in this Agreement, estimates of the cost of Proposed Change Orders
and assistance in establishing a Change Order budget, and review and confirmation of the Contractor’s cost
estimates.

3.2.7. Statement of Probable Construction Costs. The Design Professional shall submit to the City a
Statement of Probable Construction Costs.

3.2.8. Life-Cycle Cost Estimates. If this Agreement includes Design Professional services necessary for the
preliminary design of a new building or for the modification or replacement of an energy system in an existing
building, life-cycle cost estimates for the Project shall be obtained at an initial stage and as a Basic Service.
(Reference: M.G.L. c. 149, §44M).

3.2.8 SUSTAINABLE DESIGN CRITERIA. INSERT REQUIREMENTS AS TO SUSTAINABLE
DESIGN. If applicable, See RFP.

DESIGN DEVELOPMENT PHASE.

3.3.1. Commencement. The Design Development Phase begins upon the City’s written approval of the Design
Professional’s Schematic Design Documents.

3.3.2. Preparation of Design Development Documents. Based on the approved Schematic Design Documents
and any adjustments authorized by the City in the program, schedule, or construction budget, the Design
Professional shall prepare, for approval by the City, Design Development Documents consisting of drawings and
other documents to fix and describe the size and character of the Project as to appropriate architectural, landscape
architectural. structural, mechanical, and electrical systems; materials; and such other elements as may be
appropriate. The Design Development Documents shall be complete and unambiguous and shall comply with all
applicable laws, statutes, ordinances, codes, orders, rules, and regulations.

3.3.3. Adjustment to Statement of Probable Construction Cost. The Design Professional shall advise the
City in writing of any adjustments to the Statement of Probable Construction Cost prior to the commencement of
the Construction Document Phase. The approved adjustment of the Statement of Probable Construction Cost or
the Statement of Probable Construction Cost, if there is no adjustment, shall constitute a fixed limit of
Construction Cost as that term is used herein. Such fixed limit, once established, shall be adjusted only by written
agreement of the City and the Design Professional, or as otherwise provided herein.

CONSTRUCTION DOCUMENT PHASE.

3.4.1. Commencement. The Design Professional’s responsibility to provide Basic Services for the
Construction Document Phase under this Agreement commences with the City’s acceptance and approval of the
Design Development Documents and ends on the date the Bidding and Award Phase commences.

3.4.2. Preparation of Plans and Specifications. Based on the approved Design Development Documents and
any further adjustments in the scope or quality of the Project or in the construction budget authorized by the City,
the Design Professional shall prepare, for approval by the City, Plans and Specifications setting forth in detail the
requirements for the construction of the Project.

3.4.3. Preparation of Additional Bidding Information. The Design Professional shall assist the City in
preparing the bidding documents when requested by the City.

3.4.4. City-Generated Forms and Documents. The City shall provide the Design Professional with copies of
all City-generated forms and documents intended to be included in the Project Manual. The Design Professional
will include these forms and documents in its Project Manual. It is the responsibility of the Design Professional
to ensure that all such documents are included in the final Project Manual. Any costs incurred as a result of the
failure of the Design Professional to include any such documents will be borne by the Design Professional and
not charged to the City, where such failure is the fault of the Design Professional. The Design Professional may
propose changes to these City-generated forms and documents; however, implementation of such changes are
subject to the unilateral approval of the City. No changes may be made to such documents without the prior
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written consent of the City. The Design Professional shall prepare and submit to the City for approval the entire
Project Manual. The Design Professional is responsible for ensuring that the Construction Documents comply
with all statutory requirements.

3.4.5. Addenda. All addenda shall be issued by the Contracting Department; however, at the Contracting
Department’s sole discretion, the Design Professional may be called upon to prepare a draft of any such addenda.
Any corrections to the Construction Documents, which require an addendum, will be made by the Design
Professional at no charge to the City.

3.4.6. Printing of Project Manual. The Design Professional must provide the City with a final draft of the
Project Manual and obtain approval from the City prior to printing. The Design Professional will be responsible
for the printing of the Project Manuals unless the City instructs the Design Professional otherwise. The cost of
producing such Project Manuals will be passed onto the City at cost. Any changes required to be made to the
Construction Documents as a result of errors by the Design Professional or persons within its control will be
promptly corrected at no cost to the City. The Design Professional shall make its best efforts to print Project
Manuals on paper containing a minimum of twenty percent (20%) post consumer content.

3.4.7. Packaging the Project Manual. The Design Professional will require the printer of the Project Manual
to wrap each set of Plans in a brown wrapper, or, if the Plans are small in number, fold each set of Plans and insert
one set into each Project Manual.

3.4.8. Delivery of Project Manual. The Design Professional will use its best efforts to ensure that the
Contracting Department receives the number of Project Manuals requested by the Contracting Department no
later than 3:00 p.m. on the day prior to the first day of advertisement of the Invitation to Bid.

3.4.9. Adjustment to Statement of Probable Construction Cost. The Design Professional shall advise the
City in writing of any adjustments to Statement of Probable Construction Cost indicated by changes in
requirements or general market conditions.

BIDDING AND AWARD PHASE.

3.5.1. Commencement. The Bidding and Award Phase commences on the date the Invitation to Bid is first
advertised pursuant to M.G.L. c. 149, §44J, or M.G.L. c. 30, §39M, and ends on the date the Construction Phase
begins.

3.5.2. Additional Bidders. The Design Professional shall assist the City in obtaining bids if, in the opinion of
the Contracting Department, an insufficient number of persons requested the Project Manual. The Design
Professional will notify “eligible” and “responsible” persons (as those terms are defined in the M.G.L. c. 149,
§44A and referred to in M.G.L. c. 30, §39M) of the Invitation to Bid.

3.53. When Lowest Bid Exceeds Total Construction Cost. If the lowest bona fide bid by a Contractor
exceeds the total construction cost of the Project as set forth in the approved Statement of Probable Construction
Costs by more than ten percent (10%), then upon the request of the City, the Design Professional will revise the
Plans and Specifications in consultation with the City to reduce or modify the quality or quantity, or both, of the
Work so that the total construction cost of the Project will not exceed the total construction cost set forth in the
Statement of Probable Construction Costs by more than ten percent (10%). All revisions pursuant to this
paragraph shall be at the Design Professional’s sole cost and expense (which cost and expense include, but are
not limited to the Design Professional’s time, the cost of reprinting the Project Manual, and the cost of re-
advertisement of the Project).

3.5.4. Pre-Bid Conferences. The Design Professional shall attend all pre-bid conferences.

3.5.5. Investigation of Bidders. The Design Professional shall investigate, at minimum, the lowest Bidder.
The investigation shall include, but is not limited to, reviewing the files maintained by the Division of Capital
Asset Management, or any other governmental agency charged with maintaining such documents related to such
Bidder, telephoning or writing owners of the Bidder’s prior projects, telephoning or writing Design Professionals
from such prior projects, visiting the sites of such other projects and checking all other appropriate references.
The Design Professional shall provide the City with a detailed letter of approval or disapproval of such Bidder.
The letter must include relevant language from the appropriate state laws regarding the eligibility and
responsibility of Bidders (i.e., M.G.L. ¢.149, §44A(1), M.G.L. c. 30, §39M(c), or, if appropriate, M.G.L. c. 29,
§29F). If the Design Professional disapproves of the lowest Bidder, then the Design Professional must
investigate the next lowest Bidder in the same manner described above, and continue to investigate each
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successive low Bidder until a Bidder is approved. For every Bidder investigated, the Design Professional must
provide the City with a detailed letter as described above.

3.5.6. Preparation of Contract. To the extent required, the Design Professional shall assist the Contracting
Department in the preparation of the construction contract.

CONSTRUCTION PHASE-- ADMINISTRATION OF THE CONSTRUCTION CONTRACT.

3.6.1. Commencement. The Construction Phase commences with the full execution of the contract for
construction and terminates on the date of expiration of all of the guarantees and warranties provided by the
Contractor to the City.

3.6.2. Change in Design Professional’s Duties, Etc. Construction Phase duties, responsibilities, and
limitations of authority of the Design Professional shall not be extended without written agreement of the City
and the Design Professional. Any restrictions or modifications to the Design Professional’s duties and
responsibilities can be imposed by the City without the consent of the Design Professional.

3.6.3. Pre-construction Conferences. The Design Professional shall attend all pre-construction conferences.
3.6.4. Site Visits. The Design Professional shall visit the Site at intervals appropriate to the stage of
construction, but no less than once a week, or as otherwise agreed by the City and the Design Professional, to
become familiar with the progress and quality of the Work and to determine with care if the Work is proceeding
in accordance with the requirements of the Contract Documents. The Design Professional shall cause its
engineering and other consultants to make similar Site visits, at such times as may be required for observation of
portions of the Work designed and/or specified by them. The Design Professional shall not be required to make
continuous on-site inspections to check the quality or quantity of the Work. The Design Professional shall
promptly submit to the City a detailed written report subsequent to each on-site visit, which shall include any
observation of material deviations by the Contractor or subcontractors from the requirements of the Contract
Documents.

3.6.5. Job Meetings. There shall be no less than one job meeting per week. The Design Professional shall
attend all job meetings. The number of meetings per week will depend on the complexity of the Project at a
particular stage, the problems encountered on the Project, or the City’s request that additional meetings be held.
The Design Professional shall also be required to be present when governmental authorities having jurisdiction
over the Project visit the Site to inspect the Work. The Design Professional will exercise good care and diligence
in discovering and promptly reporting to the City, as well as to the Contractor, any defects or deficiencies in the
Work.

3.6.6. Construction Means, Methods, Etc. The Design Professional shall not have control over or charge of
and shall not be responsible for construction means, methods, techniques, sequences, or procedures, or for safety
precautions and programs in connection with the Work. However, the Design Professional shall promptly report
to the City any perceived irregularities.

3.6.7. Contractor’s Schedule. Except as otherwise provided in this Agreement, the Design Professional shall
not be responsible for the Contractor’s schedules or failure to carry out the Work in accordance with the Contract
Documents, except to the extent that such failure is caused by the Design Professional. Except as otherwise
provided in this Agreement, the Design Professional shall not have control over or charge of acts or omissions of
the Contractor, its Subcontractors, or their agents or employees, or of any other persons performing portions of
the Work. However, nothing in this paragraph shall relieve the Design Professional of its obligations to the City
elsewhere in this Agreement. The Design Professional shall review all schedules presented by the Contractor
and advise the City as to the appropriateness of same.

3.6.8. Communications. The City and the Contractor may communicate through the Design Professional.
Communications by and with the Design Professional’s consultants shall be through the Design Professional,
unless the City deems it necessary or expedient to speak directly to the consultants.

3.6.9. Applications and Certifications for Payment. Based on the Design Professional’s observations of the
Work and evaluations of the Contractor’s applications for payment, the Design Professional shall review and
certify the appropriate amounts due the Contractor within five (5) business days after receipt of the Contractor’s
application for payment, and such certifications shall be in the form requested by the City. The Design
Professional’s certification for payment shall constitute a representation to the City based on the Design
Professional’s observations at the site and on the data comprising the Contractor’s application for payment that
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the Work has progressed to the point indicated and the quality of Work is in accordance with the Contract
Documents. The foregoing representations are subject to minor deviations from the Contract Documents
correctable prior to completion and to specific qualifications expressed by the Design Professional. The Design
Professional is required to review and validate the certified payrolls. The Design Professional is required to
reconcile the applications for payment with the certified payrolls. The issuance of a certificate for payment shall
further constitute a representation that the Contractor is entitled to payment in the amount certified. Timely
payment of Contractor is required by M.G.L. ¢. 30, §39K; therefore, the Design Professional shall establish
office procedures assuring either immediate mail or messenger delivery of the approved applications for payment
to the City. Notwithstanding the foregoing, the Mayor’s Office of Strategic Planning and Community
Development (SPCD) shall be responsible for monitoring and certifying construction payrolls for compliance
with prevailing wage requirements (a) if the Contract is a federally funded contract subject to federal Davis Bacon
and Related Acts; and/or (b) if SPCD is the Contracting Department.

3.6.10. Rejection of Work. The Design Professional shall have the responsibility, obligation, and authority to
reject Work which (1) does not conform to the Contract Documents; or (2) the Design Professional believes to be
defective; or (3) the Design Professional believes will not produce a completed Project that conforms to the
Contract Documents or that will prejudice the integrity of the design concept of the completed Project as a
functioning whole as indicated by the Contract Documents. The Design Professional shall promptly notify the
City of such rejection. Whenever the Design Professional considers it necessary or advisable for implementation
of the intent of the Contract Documents, the Design Professional will have the responsibility, obligation, and
authority to require additional inspection or testing of the Work in accordance with the provisions of the Contract
Documents, whether or not such Work is fabricated, installed, or completed; provided, however, the Design
Professional must obtain the City’s prior written approval of any such special inspection or testing. However,
neither this authority of the Design Professional nor a decision made in good faith either to exercise or not to
exercise such authority shall give rise to a duty or responsibility of the Design Professional to the Contractor,
Subcontractors, Suppliers, other persons performing portions of the Work.

3.6.11. Submittals. The Design Professional shall review and approve or take other appropriate action upon the
Contractor’s submittals such as Proposed Change Orders, Shop Drawings, Product Data, and Samples, for the
purpose of: (a) determining compliance with applicable laws, statutes, ordinances, codes, orders, rules, and
regulations; and (b) determining whether the Work, when completed, will be in compliance with the requirements
of the Contract Documents. The Design Professional’s action shall be taken with such reasonable promptness as
to cause no delay in the Work taking into account the time periods set forth in the latest schedule prepared by the
Contractor and approved by the Design Professional and, in any event, such action shall be taken within fourteen
(14) days after submittal to the Design Professional. The Design Professional shall indemnify the City for any
monies paid by the City to the Contractor as a result of the Design Professional’s delay in taking appropriate
action, as described above, where such delay is not caused in any part by the City. Review of such submittals is
not conducted for the purpose of determining the accuracy and completeness of other details such as dimensions
and quantities or for substantiating instructions for installation or performance of equipment or systems
designated by the Contractor, all of which remain the responsibility of the Contractor to the extent required by the
Contract Documents. The Design Professional’s review shall not constitute approval of safety precautions or,
unless otherwise specifically stated by the Design Professional, of construction means, methods, techniques,
sequences, or procedures. The Design Professional’s approval of a specific item shall not indicate approval of an
assembly of which the item is a component. When professional certification of performance characteristics of
materials, systems, or equipment is required by the Contract Documents, the Design Professional shall be entitled
to rely upon such certification to establish that the materials, systems, or equipment will meet the performance
criteria required by the Contract Documents.

3.6.12. Change Orders and Work Change Directives. The Design Professional shall prepare Change Orders
and Work Change Directives, with supporting documentation and data if deemed necessary by the Design
Professional for the approval and execution in accordance with the Contract Documents, and may authorize
minor changes in the Work not involving an adjustment in the Contract Sum or an extension of the Contract Time
(which is the time in which the Work reaches final completion) and which are not inconsistent with the intent of
the Contract Documents.

3.6.13. Interpretations, Clarifications, and Decisions of the Design Professional.
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3.6.13.1. The Design Professional will interpret, clarify, and decide matters concerning
performance under and requirements of the Contract Documents on written request of either the City or
the Contractor. The Design Professional's response to such requests will be made with reasonable
promptness and within the time set forth herein. Any such written interpretations, clarifications, or
decisions shall be binding on the City and the Contractor. Interpretations, clarifications, and decisions of
the Design Professional shall be consistent with the intent of and reasonably inferable from the Contract
Documents and shall be in writing or in the form of drawings. The Design Professional may, as the
Design Professional judges desirable, issue additional drawings or instructions indicating in greater detail
the construction or design of the various parts of the Work; such drawings or instructions may be effected
by a Field Order or other notice to the Contractor, provided such drawings or instructions are reasonably
consistent with the previously existing Contract Documents. The Design Professional shall not be liable
for results of interpretations, clarifications, and decisions so rendered in good faith and in the absence of
negligence by the Design Professional.
3.6.13.2. Time Limit for Rendering Decisions. The Design Professional shall render written
interpretations, clarifications, and decisions within a reasonable time, but in no event more than seven (7)
days after receipt of same.

3.6.14. Aesthetic Effect. The Design Professional's decisions on matters relating to aesthetic effect must be

consistent with the City's. The Design Professional shall advise the City in matters relating to aesthetic effect;

however, the City’s decision in these matters shall be final.

3.6.15. Claims.
3.6.15.1. Initial Referral. All Claims, the bases of which arise prior to final payment or the earlier
termination of the Contract, shall be referred initially to the Design Professional for action as provided
herein.
3.6.15.2. Time Period and Action. The Design Professional shall review Claims and shall do one of
the following within seven (7) days of receipt of the Claim:

3.6.15.2.1. defer any action with respect to all or any part of a Claim for the purpose of
requesting and receiving additional information from either party;
3.6.15.2.2. decline to render a decision for any reason which it deems appropriate (including,

but not limited to, the fact that the Claim involves allegations of fault on the part of the Design
Professional); or
3.6.15.2.3. render a decision on all or a part of the Claim.
[f the Design Professional requests additional information, the Design Professional shall take action with respect
to the Claim no later than seven (7) days after receipt of the additional information. The Design Professional
shall notify the parties in writing of its disposition of such Claim. If the Design Professional decides that the
Work relating to such Claim should proceed regardless of its disposition of such Claim, the Design Professional
shall issue to the Contractor a written order to proceed.
3.6.15.3. Decisions.
3.6.15.3.1. Decisions by the City or the Design Professional. (Reference: M.G.L. c. 30,
§39P). In every case in which this Contract requires the City, any official, or its Design
Professional to make a decision on interpretation of the Specifications, approval of equipment,
material or any other approval, or progress of the Work, the decision shall be made promptly and,
in any event, no later than seven (7) days after the written submission for decision; but if such
decision requires extended investigation and study, the City, the official, or the Design
Professional shall, within seven (7) days after the receipt of the submission, give the party
making the submission written notice of the reasons why the decision cannot be made within the
seven-day period and the date by which the decision will be made.
3.6.15.4. Resolved Claims. If a Claim is resolved, the Design Professional shall obtain or prepare
the appropriate documentation and provide the City and the Contractor with a copy of same.
3.6.16. Determination of Substantial and Final Completion. On behalf of the City, the Design Professional
shall conduct inspections, determine the dates of Substantial Completion and final completion, and shall issue a
certificate of Substantial Completion, with the prior written consent of the City. Such inspections shall include a
reasonable number of Site visits by the Design Professional and the Design Professional’s engineering
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consultants. The Design Professional shall provide to the City a written report of all findings with
recommendations for appropriate action. The Design Professional will receive and review (and approve or
disapprove, as the case may be) written guarantees, operating manuals, spare parts lists, value charts, and related
documents required by the Contract Documents to be assembled by the Contractor. When the Design
Professional is satisfied that all such documents are complete as required by the Contract Documents, the Design
Professional shall issue a final certificate of payment.
3.6.17. Inspection Prior to End of Guarantee Period. Notwithstanding any other provision in this Agreement,
at least thirty (30) days prior to the expiration of the Contractor’s guarantee period, the Design Professional shall
assist the City in inspecting the Project at the City’s request and provide to the City a written report of all
findings with recommendations for appropriate action. Such inspections shall include a reasonable number of Site
visits by the Design Professional and the Design Professional’s engineering consultants.
3.6.18. Certificate of Occupancy. The Design Professional shall be responsible for satisfying any and all
requirements with respect to services of an Design Professional necessary to obtain a permanent certificate of
occupancy under the Commonwealth of Massachusetts State Building Code.
3.6.19. Limitation on the Design Professional's Responsibilities.
3.6.19.1. Neither the Design Professional's authority to act under the provisions of the Contract
Documents nor any decision made by the Design Professional in good faith to exercise or not to
exercise such authority shall give rise to any duty or responsibility of the Design Professional to
the Contractor, any Subcontractor, any Supplier, any surety for any of them, or any other person.
The Design Professional will not have control over or charge of and will not be responsible for
construction means, methods, techniques, sequences, or procedures, or for safety precautions and
programs in connection with the Work, since these are solely the Contractor's responsibility as
provided in Article 5 of the General Terms and Conditions. The Design Professional will not be
responsible for the Contractor's failure to carry out the Work in accordance with the Contract
Documents. The Design Professional will not have control over or charge of and will not be
responsible for acts or omissions of the Contractor, Subcontractors, Suppliers, or of any other
persons performing portions of the Work.

ARTICLE 4
DESIGN PROFESSIONAL’S ADDITIONAL SERVICES

4.1. IN GENERAL. The services described hereunder shall be paid for by the City in addition to the compensation
for Basic Services. Prior to performing any service which the Design Professional claims to be an Additional Service,
the Design Professional shall notify the City in writing that the service is an Additional Service, and shall provide with
such notice an estimate of the additional compensation which will be payable to the Design Professional for performing
such service. Such service shall not be performed, nor shall such estimate be exceeded, without the City’s prior written
approval. Failure to so notify the City and obtain the City’s written approval shall constitute a waiver of the Design
Professional’s claim for additional compensation on account of such services. These services shall be provided only if
authorized or confirmed in writing by the City. Notwithstanding anything to the contrary in this Agreement, the City
shall not be responsible to pay and the Design Professional shall not be entitled to receive compensation for any
additional service if such service was required due to the fault of the Design Professional or the Design Professional’s
failure to perform in accordance with the terms of this Agreement. Neither the Design Professional nor its consultants
shall be compensated for any services involved in preparing changes that are required for additional Work that should
have been anticipated by the Design Professional in the preparation of the Construction Documents, as reasonably
determined by the City.

4.2. LIST OF ADDITIONAL SERVICES. The following list of Additional Services is intended to be illustrative
and not considered all inclusive.
4.2.1. Making major revisions in Plans, Specifications, or other documents when such major revisions are:

4.2.1.1. inconsistent with approvals or instructions previously given by the City, including
revisions made necessary by adjustments in the City’s program or project budget;
4.2.1.2. required by the enactment or revision of codes, laws, or regulations subsequent to the

preparation of such documents; or
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4.2.1.3. due to changes required as a result of the City’s failure to render decisions in a timely
manner and where such failure is in no way caused by the Design Professional.

4.2.2. Providing services required because of major changes in the Project instigated by the City.

4.2.3. Undertaking material design work requested by the City in connection with Change Orders, Construction

Change Directives, and the Contractor’s value engineering proposals, provided that evaluation and judgments of

the proposed changes and value engineering substitutions shall be provided as a Basic Service.

4.2.4. Providing consultation concerning replacement of Work damaged by fire or other cause during

construction, and furnishing services required in connection with the replacement of such Work; provided,

however, that such services are not required as a result of the negligence of the Design Professional.

Design Professional shall provide the City with a Maintenance Manual for the project. The manual shall be used
by the Somerville Department of Public Works staff as a scheduling and procedural guideline for maintaining all aspects
of the Park, including but not limited to plantings, turf, irrigation systems, water features, surfaces, fencing, and all park
amenities.

A basic electronic template for the manual shall be provided to the Design Professional by the City. The
manual will be reviewed and approved by the City’s project representative before final acceptance.
The final version will be provided to the City as a three ring binder and a CD. The manual shall be
clearly organized and labeled, and shall include a recommended schedule for all maintenance work.
4.2.6  Providing any other services not otherwise included in this Agreement.

ARTICLE 5
OTHER CONDITIONS OR SERVICES
S.1. OTHER SERVICES. Any other services which are part of Basic Services are set forth in APPENDIX A.

5.2. HAZARDOUS MATERIALS. Unless otherwise provided in this Agreement, the Design Professional and the
Design Professional’s consultants shall have no responsibility for the discovery, presence, handling, removal, or disposal
of, or exposure of persons to hazardous materials in any form at the Project Site, including, but not limited to, asbestos,
asbestos products, polychlorinated biphenyl, or other toxic substances, provided, however, the Design Professional shall
report to the City the presence and location of any hazardous material observed by the Design Professional (or any
material suspected to exist) or that an design professional of similar skill and expertise should have observed.

ARTICLE 6
THE CITY’S RESPONSIBILITIES
6.1. REQUIREMENTS FOR THE PROJECT. The City shall consult with the Design Professional regarding
requirements for the Project, including the City’s contemplated objectives, schedule, constraints, and criteria, including
space requirements and relationships, flexibility, expandability, special equipment, systems, and site requirements.

6.2. BUDGET. The City shall consult with the Design Professional in order to establish and update an overall
budget for the Project, including the Construction Cost, the City’s other costs and reasonable contingencies related to all
of these costs.

6.3. AUTHORIZED REPRESENTATIVE The City shall designate a representative authorized to act on the City’s
behalf with respect to the Project. The City or such authorized representative shall render decisions in a timely manner
pertaining to documents submitted by the Design Professional in order to avoid unreasonable delay in the orderly and
sequential progress of the Design Professional’s services.

6.4. CONSULTANTS. The City shall furnish the services of consultants not listed in the advertisement for the
Request for Proposals when the City deems such services to be necessary.

6.5. FURNISHING INFORMATION OR SERVICES. Notwithstanding anything to the contrary written herein,
the City shall only furnish information or services described in herein to the extent that any such information or service is
reasonably required by the Design Professional to perform its services under this Agreement. The Design Professional
shall review and confirm the sufficiency of any test and information furnished to the Design Professional by or on behalf
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of the City pursuant to this section.

6.6. NOTICE OF FAULT OR DEFECT. The City shall give prompt written notice to the Design Professional, if
the City becomes aware of any fault or defect in the Project or nonconformance with the Contract Documents.

ARTICLE 7
USE OF THE DESIGN PROFESSIONAL’S PLANS, SPECIFICATIONS, AND OTHER DOCUMENTS

7.1. IN GENERAL. The Plans, Specifications, and other documents prepared by the Design Professional for this
Project are instruments of the Design Professional’s service for use solely with respect to this Project and, unless
otherwise provided, the Design Professional shall be deemed the author of these documents and shall retain all common
law, statutory, and other reserved rights, including the copyright (Note: if this contract is federally funded, see Appendix
A (if applicable) Federal Requirements regarding royalties and copyrights). The City shall be permitted to retain copies,
including reproducible copies, of the Design Professional’s Plans, Specifications, and other documents for information
and reference in connection with the City’s use and occupancy of the Project. The Design Professional’s Plans,
Specifications, or other documents shall not be used by the City or others on other projects, except by agreement in
writing. However, it is expressly understood and agreed that the City shall have the right to utilize the Plans,
Specifications, and other documents in the event the City expands the Project, corrects any deficiencies, or makes any
renovations or repairs to the Project. In the event of termination or purported termination of this Agreement by either
party, the City may use the Plans, Specifications, and other documents in connection with the Project, notwithstanding
any dispute between the City and the Design Professional as to the reason for validity of the termination, provided only
that the Design Professional has been paid for its work through the date of the termination, unless the matter of such
payment is subject to litigation or other dispute resolution procedure provided for herein.

7.2.  OFFICIAL REGULATORY REQUIREMENTS. Submission or distribution of the Plans, Specifications, and
other documents to meet official regulatory requirements or for similar purposes in connection with the Project is not to be
construed as publication in derogation of the Design Professional’s reserved rights herein.

ARTICLE 8
BASIS OF COMPENSATION
8.1. IN GENERAL. For Basic Services, compensation shall be as provided in APPENDIX B.

8.2. STIPULATED SUM. Where the compensation is based on a stipulated sum, progress payments for Basic
Services in each phase shall be as stated in APPENDIX B.

8.3. MATERIAL CHANGE IN SCOPE OR SERVICES. In the event of a material change in the scope or services
of the Project or the Design Professional’s services, the Design Professional shall continue to perform in accordance
with the terms of this Agreement during the course of any renegotiation of the Design Professional’s compensation
hereunder. Equitable adjustments shall be made to the total dollar amount of this Agreement in the event of changes in
scope or services herein. (Reference: M.G.L. c. 7, §38G for designer contracts subject to the Designer Selection Statute,
but this section applies also to contracts not subject to M.G.L. ¢. 7, §38G).

8.4. ADDITIONAL SERVICES OF THE DESIGN PROFESSIONAL. For Additional Services of the Design
Professional, compensation shall be as stated in APPENDIX B (if applicable).

8.5. ADDITIONAL SERVICES OF THE CONSULTANTS. For additional services of consultants, compensation
shall be the actual cost billed to the Design Professional for such services stated in APPENDIX B (if applicable).

8.6. REIMBURSABLE EXPENSES. For Reimbursable Expenses, compensation shall be the actual cost billed to
the Design Professional, not including any tax. The City will provide its tax-exempt number upon request..

ARTICLE 9
PAYMENT TO THE DESIGN PROFESSIONAL
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9.1. PAYMENT TO DESIGN PROFESSIONAL. The City shall make payments directly to the Design
Professional within forty-five (45) days after the City receives and approves the Design Professional’s detailed certified
monthly statement. The detailed monthly statement must include, at minimum, itemized hours and work performed by the
Design Professional (including, but not limited to, all employees of the Design Professional and its agents), and an
itemized list of Reimbursable Expenses. Records of the Design Professional’s expenses and hours pertaining to this
Project shall be kept in accordance with generally accepted accounting principles, which principles shall be consistently
applied. Said records shall be available to the City or its authorized representative upon reasonable notice for inspection
and copying during regular business hours for six (6) years after the date of the final certificate of payment.

9.2. NOADVANCE PAYMENTS. No payments will be made in advance of services rendered.

9.3. DEDUCTIONS. Deductions may be made from the Design Professional’s compensation, if the Design
Professional has not properly performed the services required in accordance with the terms of this Agreement.

ARTICLE 10
INSURANCE REQUIREMENTS

10.1. LIABILITY INSURANCE. The Design Professional at its own expense must obtain and maintain a
professional liability insurance policy covering negligent errors, omissions, and acts of the Design Professional or of any
person for whose performance the Design Professional is legally liable arising out of the performance of such contracts
for design services. The City may require a consultant employed by the Design Professional subject to this subparagraph
to obtain and maintain a similar liability insurance policy. If the Design Professional is required by the City to obtain all
or a portion of such insurance coverage, it shall at its own expense furnish a certificate or certificates of insurance
coverage to the City prior to the award of the contract. Certificates of insurance are attached hereto as APPENDIX C.
Any amendments these insurance requirements are set forth in APPENDIX C.

10.2. INSURANCE RATING. Any insurance carrier utilized to fulfill the insurance requirements of this Contract shall
have a minimum A.M. Best rating of A-X.

10.3. MINIMUM COVERAGES. The Design Professional and its structural, mechanical, and electrical engineering
consultants shall each maintain the following minimum insurance coverages:
10.3.1. Workers’ Compensation insurance- co-called “statutory coverage” in compliance with Massachusetts law;
10.3.2. Employer’s liability policy covering bodily injury by accident ($100,000 each occurrence) and bodily
injury by disease ($100,000 each employee, $500,000 policy limit);
10.3.3. Comprehensive automobile liability insurance including hired, non-owned, and leased vehicles, if any,
in the amount of $1,000,000 covering personal injury, bodily injury, and property damage;
10.3.4. Valuable Papers insurance in the amount of $100,000 covering damage to plans, drawings, computations,
filed notes, or other similar data relating to the Work covered by this Agreement;
10.3.5. Commercial general liability insurance with a primary limit of not less than $1,000,000 combined single
limit and naming the City as an additional insured; and
10.3.6. Professional Liability insurance in an amount not less than $1,000,000 or ten per cent (10%) of the
Project’s estimated cost of construction, or such larger amounts as the City may require, for the applicable period
of limitations, including contractual liability coverage with all coverage retroactive to the earlier date of this
Agreement or the commencement of the Design Professional’s services in relation to the Project.

10.4. INSURANCE TERMS. All insurance shall be provided by companies qualified and licensed to do business in
the Commonwealth of Massachusetts and acceptable to the City, and shall be maintained for a period of six (6) years
following the last performance of services under this Agreement. Certificates evidencing such insurance shall be
furnished to the City upon the execution of this Agreement by the Design Professional and upon each renewal period
thereafter. The policies shall provide that the policies shall not be cancelled, renewed, or amended without thirty (30)
days’ prior notice to the City. All requests by the Design Professional for approval of engineers or other consultants
shall be accompanied by certificates setting forth the types and amounts of insurance carried by them. The Design
Professional shall require each such engineer or other consultant approved by the City to maintain the insurance shown in
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such certificate in accordance with the provisions of this paragraph.

ARTICLE 11
STATUTORY RECORD-KEEPING AND RECORD-FILING REQUIREMENTS
(M.G.L. C. 30, §39R)

__(If this contract is federally funded, see also Federal Requirements attached hereto as Appendix A (if applicable).)
11.1. The Design Professional shall make and keep for at least six years after final payment, books, records, and

accounts, which in reasonable detail accurately and fairly reflect the transactions and dispositions of the Design
Professional.

11.2. Until the expiration of six (6) years after final payment, the office of inspector general, and the deputy
commissioner of capital planning and operations shall have the right to examine any books, documents, papers or records
of the Design Professional or of its subcontractors that directly pertain to and involve transactions relating to, the Design
Professional or its subcontractors.

If this contract is subject to the Massachusetts Designer Selection Statute, M.G.L., c. 7, $§384-1/2 et seq., and if the
Contract Amount exceeds $100,000, the provisions of M.G.L. ¢. 30, $§39R contained in sections 11.3 —11.7 below shall be
applicable.

11.3. The Design Professional shall describe any change in the method of maintaining records or recording
transactions which materially affect any statements filed with the City, including in its description the date of the change
and reasons therefore, and shall accompany said description with a letter from the Design Professional’s independent
certified public accountant approving or otherwise commenting on the changes.

11.4. The Design Professional has filed a statement of management (“management,” as used in these paragraphs is
defined in M.G.L. ¢. 30, §39R(a)(7) as “the chief executive officers, partners, principals or other person or persons
primarily responsible for the financial and operational policies and practices of the contractor” which is the Design
Professional herein) on internal accounting controls as set forth in M.G.L. ¢. 30, §39R(c) prior to the execution of this
Agreement.

11.5. The Design Professional must file with the City a statement of management as to whether the system of internal
accounting controls of the Design Professional and its subsidiaries reasonably assures that:
11.5.1. transactions are executed in accordance with management’s general and specific authorization;
11.5.2. transactions are recorded as necessary: to permit preparation of financial statements in conformity with
generally accepted accounting principles, and to maintain accountability for assets;
11.5.3. access to assets is permitted only in accordance with management’s general or specific authorization; and
11.5.4. the record accountability for assets is compared with the existing assets at reasonable intervals and
appropriate action was taken with respect to any difference.

11.6. The Design Professional has filed with DCAM prior to the execution of this Agreement and will continue to file
annually, an audited financial statement for the most recent completed fiscal year as set forth in M.G.L. ¢. 30, §39R(d).
The final statement filed shall include the date of final payment. All statements shall be accompanied by an accountant’s
report. Such statements shall be made available to the City upon request.

11.7. The Design Professional shall file with the City a statement prepared and signed by an independent certified
public accountant, stating that s/he has examined the statement of management on internal accounting controls, and
expressing an opinion as to:

11.7.1. whether the representations of management in response to this paragraph and the previous paragraph are
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consistent with the result of management’s evaluation of the system of internal accounting controls; and
11.7.2. whether such representations of management are, in addition, reasonable with respect to transactions and
assets in amounts which would be material when measured in relation to the Design Professional’s financial statements.

NOTE: RECORDS AND STATEMENTS REQUIRED TO BE MADE, KEPT OR FILED UNDER THE
PROVISIONS OF M.G.L. ¢. 30, §39R ARE NOT PUBLIC RECORDS AS DEFINED IN M.G.L. c.4, §7 AND SHALL
NOT BE OPEN TO PUBLIC INSPECTION, EXCEPT AS PROVIDED HEREIN.

(Reference: M.G.L. c. 30, §39R)

ARTICLE 12
TERMINATION, SUSPENSION, OR ABANDONMENT

12.1.  Except for reasons of nonpayment, this Agreement may be terminated by either party upon not less than seven (7)
days’ written notice should the other party fail to perform in accordance with the terms of this Agreement through no fault
of the party initiating the termination and may be terminated without cause by the City upon at least seven (7) days’
written notice to the Design Professional. In the event this Agreement is terminated by the City pursuant to this
paragraph, the Design Professional shall be entitled to receive compensation for Basic and Additional Services properly
performed and for all substantiated Reimbursable Expenses incurred to the date of the notice of termination, but in no
event shall compensation exceed the amount specified hereafter if the Project does not proceed and in no event shall any
payment be due earlier than such payment would otherwise be due hereunder. Moreover, the City shall be entitled to
retain from the monies alleged to be due to the Design Professional an amount that reasonably reflects the cost and
expense incurred or to be incurred by the City associated with the termination, if the termination is with cause.

12.2. The City reserves the right to stop or suspend the work upon seven (7) days’ written notice to the Design
Professional, with no resulting fee adjustment to the Design Professional, unless such suspension extends for more than
twelve (12) months, in which case the Design Professional’s compensation shall be equitably adjusted when the project is
resumed to provide for expenses incurred in the interruption and resumption of the Design Professional’s services. The
Design Professional shall have no cause for termination of this Agreement based on suspension of the Project unless such
suspension extends for more than twelve (12) months.

12.3. Persistent failure by the City to make payments to the Design Professional in accordance with this Agreement or
persistent failure of the City to pay the Design Professional within forty-five (45) days of receipt of a statement for
services properly performed shall be considered nonperformance and cause for termination. “Persistent” herein shall
mean at least three occasions.

12.4. If the City fails to make payment when due for services and expenses properly performed, the Design
Professional may, upon thirty (30) days’ written notice to the City, suspend performance of services under this
Agreement. Unless the Design Professional receives within thirty (30) days of the date of the notice payment in
full for such services that have been properly performed, the suspension

ok
| )

shall take effect without further notice. In the event of a suspension of services, the Design Professional shall
have no liability to the City for delay or damage caused by the City because of such suspension of services.

ARTICLE 13
MISCELLANEOUS PROVISIONS
13.1. GOVERNING LAW. This Agreement shall be governed by the laws of the Commonwealth of Massachusetts
and, if federally funded, applicable provisions of the Federal Requirements attached hereto as Appendix A (if applicable).

13.2. VENUE. Venue for any court action or proceeding shall be Middlesex County in the Commonwealth of
Massachusetts only. The Contractor, all Subcontractors, and Suppliers waive any and all jurisdictional and venue
defenses.
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13.3. PARTNERS, SUCCESSORS, ASSIGNS, ETC. The City and the Design Professional, respectively, bind
themselves, their partners, successors, assigns, and legal representatives to the other party to this Agreement and to the
partners, successors, assigns, and legal representative of such other party with respect to all covenants of this Agreement.

13.4. PROHIBITION AGAINST ASSIGNMENT. The Design Professional shall not assign, in whole or in part, its
rights and obligations under the Contract Documents without prior written consent of the City. An assignment without
the prior written consent of the City shall not relieve the Design Professional of its obligations thereunder.

13.5. ENTIRE AGREEMENT. This Agreement represents the entire and integrated agreement between the City and
the Design Professional and supersedes all prior negotiations, representations, or agreements, either written or oral. This
Agreement can be amended only by a written instrument signed by both the City and the Design Professional.

13.6. THIRD-PARTY BENEFICIARIES. Nothing contained in this Agreement shall create a contractual
relationship with or a cause of action in favor of a third party against either the City or the Design Professional.

13.7. NOTICES AND DEMANDS. Notices and demands required by or permitted to be given hereunder shall be
hand-delivered or given by registered or certified mail and shall be addressed to the parties at the
at the addresses set forth as follows:

To the City:

Executive Director

Mayor’s Office of Strategic Planning & Community Development
City Hall

93 Highland Avenue

Somerville, MA 02143

Tel #: 617-625-6600 x2510

Fax #: 617-625-0722

With a Copy to:

City Solicitor

Law Department, City Hall
93 Highland Avenue
Somerville, MA 02143

Purchasing Director

City Hall

93 Highland Avenue
Somerville, MA 02143

To the Vendor: Vendor Name, Attn: Vendor Contact, Vendor Address, Vendor Fax, all as set forth on the first page of this
Agreement.

Such notices and demands may be sent by facsimile transmission if such transmission is followed by hand delivery or
registered or certified mail on the same day or the following business day. Notice and demands shall be deemed to have
been given when delivered, or when mailed, or when transmitted by facsimile, if followed by hand delivery or registered
or certified mail as provided herein.

13.8. WAIVER OF RIGHTS. The City’s review, approval, acceptance, or payment for services under this Agreement
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shall not operate as a waiver of any rights under this Agreement and the Design Professional shall be and shall remain
liable to the City for all damages incurred by the City as the result of the Design Professional’s failure to perform in
conformance with the terms and conditions of this Agreement. The rights and remedies of the City provided for under
this Agreement are in addition to any other rights or remedies provided or allowed by law.

13.9. PERSONAL LIABILITY. No member, officer, director, trustee, representative, consultant, volunteer
participant, or employee of the City shall be personally liable to the Design Professional under any term or provision of
this Agreement for the City’s payment obligation or otherwise, or because of any breach hereof.

13.10. INDEMNIFICATION. For all matters other than those arising out of Design Professional’s professional
services (such other matters commonly known as “General Liability Claims”), the Design Professional shall indemnify
and defend the City from and against all claims, costs, and to the extent that such claims, costs, and liability are the result
of the negligent acts, errors, or omissions of the Design Professional, or breaches by the Design Professional of its
obligations hereunder or (with respect to the Design Professional’s duty to defend) are claimed to be the result thereof.

For all matters arising out of Design Professional’s professional services, Design Professional agrees, to the fullest extent
permitted by law, to indemnify and hold harmless the City and all of their agents and employees against claims damages,
liabilities and costs, including reasonable attorney’s fees, to the extent caused by the negligent performance of Design
Professional’s, or third parties under the direction or control of Design Professional, in the performance of professional
services under this Agreement.

13.11. DESIGN PROFESSIONAL’S PRINCIPALS AND SENIOR PERSONNEL. The City is relying on the
continued participation in the Project of the principals and senior personnel whose names and time commitments and,
where applicable, Massachusetts’s professional registration numbers are listed in the attached APPENDIX C. The Design
Professional shall not remove any such individual from the Project or reduce his or her time commitment to the Project
without the City’s written consent unless such individual dies, becomes disabled, or terminates his or her employment.
The replacement of any individual listed in APPENDIX C shall be subject to the City’s written approval.

13.12 USE OF PROJECT-RELATED DOCUMENTS. The Design Professional may, upon prior written consent of
the City, include representations of the design of the Project, including photographs of the exterior and interior, among
the Design Professional’s promotional and professional materials. The Design Professional’s materials shall not include
the City’s confidential or proprietary information if the City has previously advised the Design Professional in writing of
the specific information considered by the City to be confidential or proprietary. The City shail provide professional
credit for the Design Professional on the construction sign and in the promotional materials for the Project. The City
considers all information concerning the Project to be confidential and proprietary unless otherwise expressly indicated in
writing to the Design Professional.

ARTICLE 14
CERTIFICATIONS
14.1. The undersigned Design Professional certifies under the penalties of perjury that:
14.1.1. the Design Professional has not given, offered or agreed to give any gift, contribution or offer of
employment as an inducement for, or in connection with, the award of a contract for design services;
14.1.2. no consultant to, or subcontractor for the Design Professional has given, offered or agreed to give any
gift, contribution, or offer of employment to the Design Professional, or to any other person, corporation, or
entity as an inducement for or in connection with the award to the consultant or subcontractor of a contract by the
Design Professional;
14.1.3. no person, corporation, or other entity, other than a bona fide, full-time employee of the Design
Professional has been retained or hired to solicit for or in any way assist the Design Professional in obtaining the
contract for design services upon an agreement or understanding that such person, corporation, or other entity be
paid a fee or other consideration contingent upon the award of the contract to the designer;
14.1.4. if and as required by M.G.L. c. 30, §39R, the Design Professional has internal accounting controls the
Design Professional shall:

Approved 6/30/2016 - Page 18



14.1.4.1. file regular statements of management concerning internal auditing controls; and

14.1.4.2. file an annual audited financial statement; and submit a statement from an independent certified

public accountant that s/he has examined management’s internal auditing controls and expresses an

opinion as to their consistency with management’s statements and whether such statements are reasonable

with respect to transactions and assets that are substantial in relation to the Design Professional’s

financial statements, as provided by M.G.L. ¢. 7, §38H(e) and

14.1.4.3. the Design Professional has filed a statement of management on internal accounting

controls as set forth in M.G.L. ¢. 30, §39R(c) prior to the execution of this Agreement;

14.1.4.4the Design Professional has filed with DCAM prior to the execution of this Agreement an audited

financial statement for the most recent completed fiscal year as set forth in M.G.L. ¢c. 30, §39R(d); and
14.1.5. the Design Professional has complied with all the laws of the Commonwealth pertaining to taxes,
reporting of employees and contractors, and withholding and remitting child support (M.G.L. c. 62C, §49A). The
Vendor certifies that it has provided the City with an accurate tax identification number (TIN). In the event that
the City is notified by the IRS for an incorrect TIN provided by the Vendor, the Vendor is responsible for
penalties.
14.1.6. the Design Professional will, for a seven-year period after the final payment, maintain accurate books,

records, and accounts which in reasonable detail accurately and fairly reflect the transactions and

dispositions of the Design Professional;

ARTICLE 15
TRUTH IN NEGOTIATIONS

15.1 Truth-in-Negotiations Certificate: Truth-in-Negotiations Certificate: If the Owner's Project Manager's
fee is negotiated, by signing this Contract, the Owner's Project Manager hereby certifies to the following:

15.1.1 Wage rates and other costs used to support the Owner's Project Manager's compensation are

accurate, complete, and current at the time of contracting; and

15 .1.2 The Contract price and any additions to the Contract may be adjusted within one year of

completion of the Contract to exclude any significant amounts if the Owner determines that the fee was

increased by such amounts due to inaccurate, incomplete or non-current wage rates or other costs.
15.2 The person signing this Contract certifies, as a principal or director of the Owner's Project Manager, that
the Owner's Project Manager has not given, offered or agreed to give any person, corporation, or other entity
any gift, contribution or offer of employment as an inducement for, or in connection with, the award of this
Contract; no consultant to or Subconsultant for the Owner's Project Manager has given, offered or agreed to
give any gift, contribution or offer of employment to the Owner's Project Manager, or to any other person,
corporation, or entity as an inducement for, or in connection with, the award to the Owner's Project Manager or
Subconsultant of a contract by the Owner's Project Manager; and no person, corporation or other entity, other
than a bona fide full-time employee of the Owner's Project Manager, has been retained or hired by the Owner's
Project Manager to solicit for or in any way assist the Owner's Project Manager in obtaining this Contract upon
an agreement or understanding that such person, corporation or other entity be paid a fee or other consideration
contingent upon the award of this Contract .
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RFQ # 20-04
SECTION 2.0
RULE FOR AWARD /
SPECIFICATIONS/SCOPE OF SERVICES

Rule for Award

The contract shall be awarded to the responsible and responsive proposer submitting the most advantageous
proposal response, taking into consideration all evaluation criteria as well as price. The contract will be awarded
within ninety (90) days after the proposal opening. The time for award may be extended for up to 45 additional
days by mutual agreement between the City and the most highly advantageous and responsible offeror.

The City of Somerville is seeking a Consultant for a range of landscape architectural services for the upgrade of
the schoolyards at both the Benjamin G. Brown (Brown) School and the West Somerville Neighborhood School
(WSNS).

Scope of Services

1.0 Summary

2.0  Project Site

3.0  Tasks & Schedule
3.1 Site Analysis and Schematic Design
3.2 Design Development and Construction Documents
3.3 Bid and Negotiation
3.4 Construction Administration

4.0 Products
4.1 Consultation: Site Analysis & Schematic Design
4.2 Construction Documents
4.3 Bid and Negotiation
4.4 Construction Administration

5.0  Compliance with Ordinances, Statutes, and Regulations.

1.0 Summary
The City plans to upgrade both the Brown and WSNS Schoolyards, which currently provide athletic, recess and
play activities for their respective community’s and the public, outside of school hours.

These two schoolyards are the only schoolyards in Somerville currently graded “poor™ in the City’s Open Space
and Recreation Plan. Neither meets the recreation needs and standards of the City, the schools, the community,
or the hundreds of children who use them daily.

The designs for each schoolyard will be conducted in separate but parallel processes and shall be tailored to the
individual needs of each school. The design process will start in the fall of 2019 and will continue through the
spring of 2020. The project will engage each school community and the surrounding neighborhood in a
minimum of three public meetings (six meetings). Two additional meetings will be held with City Staff and
each school’s administrative staff to coordinate the design development for each schoolyard (four meetings).

At a minimum, each schoolyard design will provide 100% ADA access, and will address safety and security
issues. Each design is also expected to incorporate synthetic turf field spaces and low impact design
improvements to each school’s storm water and drainage system. Additional features will be as durable and



maintenance-free as possible, and are expected to include imaginative play environments, new lighting,
permeable surfaces, new tree plantings, outdoor classroom spaces, fencing, and irrigation as needed.

The dimensions of each synthetic turf area will be determined after consulting with the school staff and the
community. For the purposes of this Request for Qualifications, design firms should assume that approximately
50 percent of the Brown Schoolyard will be converted to synthetic turf, and that the WSNS will include an area
equal to the portion of the existing schoolyard currently painted as a soccer field. However, while the total
square footage of Synthetic Turf has not been determined, design firms should assume that all the existing
asphalt surfaces will be redeveloped as surfaces, whether they be asphalt, Poured in Place, or Synthetic Turf.

2.0 Project Sites

The Benjamin G. Brown School
The Brown School serves students kindergarten through fifth grade.

The school is located in Ward 5 at 201 Willow Avenue. Built in 1900, the Brown School is the oldest
elementary school in Somerville and does not have any interior recreation space. The school served
approximately 225 children in the 2018-2019 schoolyear.

The new schoolyard design will incorporate the existing asphalt schoolyard and the lawn areas around the
three other sides of the school on Josephine Street, Kidder Avenue, and Willow Avenue.

The asphalt schoolyard is approximately 9,500 square feet with basketball hoops and painted court games.
The surface is uneven and generally pitches down to the school from the southern property line. The
schoolyard is actively used during the school year. Given the heavy demand on the space, the school



administration has requested that the new schoolyard spaces be as multifunctional as possible and that the
surface be at least 50% synthetic turf.

As noted in the summary, the design shall provide 100% ADA access to all spaces, new lighting, regrading,
and shall include low impact designs to address drainage and storm water issues. In addition to the
synthetic turf field area, new features may include basketball, new play structures, seating areas, a covered
gathering space, an equipment storage shed, surface and wall graphics, and calm spaces for individuals or
small groups. The design should also be as maintenance free as possible.

The lawn areas surrounding the three sides of the school will be redeveloped as new education and
recreation spaces for Brown students. These existing spaces are 10 to 30 feet wide, dominated by large
shrub plantings, and separated from the sidewalk by a metal picket fence. Their total square footage is
approximately 5,000 square feet. The design intention is to redesign these areas with a continuous ADA
circulation path around the school, linked to the schoolyard on both sides of the school, and to all the school
entrances. Features along the pathway could include seating areas, adaptive reuse of storm water from the
school roof and downspouts, school gardens, new tree plantings, bicycle parking, and an improved ADA
school entrance on Kidder Avenue.

The West Somerville Neighborhood School (WSNS)

The WSNS serves students pre-kindergarten through eighth grade. It is located at 177 Powder House

Boulevard in Ward 7. The school was built in 1995 to replace the old Cutler School. and the building
includes a gymnasium for recreation use during inclement weather. The school had over 350 students
enrolled during the 2018-2019 schoolyear.

The new WSNS schoolyard design will incorporate the asphalt schoolyard, the 2-5 playground fronting on
Powderhouse Boulevard, and portions of the faculty parking lot on Raymond Street above the schoolyard.

The approximate combined square footage of the schoolyard and the 2-5 play area is 16,000 square feet.
The portion of the faculty parking lot to be redeveloped will be to incorporate new tree plantings and the
square footage has not been determined. However, it is intended that the new tree plantings minimize the
loss of faculty parking spaces as much as possible.

The current WSNS schoolyard is lacking in any natural features. The asphalt is older, uneven and patched,
and in need of replacement. The 2-5 play structure is also older and in need of replacement. The primary
schoolyard features are basketball and court games, including a painted soccer field and four square courts.
Vehicle access is from the rear of the schoolyard on Raymond Street. There is a tall retaining wall along
Raymond Street which blocks visual access to a portion of the schoolyard, but which also creates an
enclosed space which could be adapted for recreation uses and/or as a school and community social space.
Other design challenges include delivery vehicle access across the schoolyard to the school, maintenance
vehicle access to the dumpster, currently located at the back of the schoolyard, and the location of
subsurface utilities. The design will also need to address improvements to the site’s storm water and
drainage features.

The WSNS design will also include a synthetic turf recreation area for physical education classes and school
activities; however the field’s size has not been determined. Possibilities include a space similar in size to
the existing soccer field painted on the asphalt, or a smaller practice space with a goal.



The features included in the new design will be determined through a comprehensive community process,
but should consider school needs for physical education classes, new tree plantings, designs that
incorporate variation in elevation, seating and gathering areas, imaginative play and climbing structures,
surface and wall graphics, new lighting and calm spaces for individuals or small groups.

Tasks & Schedule

3.0 Site Analysis and Schematic Design
(August — September 2019)
e The consultant will procure a surveyor to survey the entire schoolyard.

3.1 Design Development and Construction Documents

(September-December 2019)
Design Development and Construction Documents will include the following tasks:

+ Accompany the design development through school and public meetings as required.

+ Coordinate with sub consultants, as needed, to develop utility, lighting, and irrigation plans and

specs, in accordance with City standards and maintenance capabilities.
» Prepare detailed Cost Estimate to use in the construction Bid and Negotiation phase.
« Prepare and submit 100% Construction Documents for Invitation to Bid for both phases of the
project.

3.1 Bid and Negotiation
Bid and Negotiation will include the following tasks:
« Assist City of Somerville Purchasing Department in issuing any needed addenda and respond to
the bidder’s questions as clarification as needed for the landscape design.
« Revise bid documents, if needed, to incorporate amendments and clarifications issued during
Bidding and Negotiation phase and submit to the City of Somerville.



3.2 Construction Administration
Construction Administration will include the following tasks for the park:

4.0 Products

Schedule 1hrs/day, 2 days/week throughout construction period for site inspections and
associated tasks.

Work with City designer to answer questions from general contractor and update changes to
the construction drawings and specifications as needed.

Review all submittals and change order requests with City.

Record field notes and meeting minutes.

4.1 Site Analysis and Schematic Design
The consultant will procure the following:

» Site survey

In collaboration with the project manager, the consultant will attend school and public
meetings in order to prepare schematic designs.

4.2 Design Development and Construction Documents
In collaboration with the project manager, the consultant will attend school and public meetings
and provide Design Development and Construction Documents which include the following
products:
« Author 50% and 100% construction documents for review and acceptance from the City. The

consultant is responsible for printing all plan copies.

« 100% construction set must include the following plans, sections and details: Existing

Conditions Plan, Site Demolition and Preparation Plan, Layout and Materials Plan, Grading Plan,
Planting Plan, Plan Enlargements (as needed, to depict special areas of site improvements), Site
Details (scaled as required to depict design elements and anticipated construction techniques),
Utility and Drainage Plan, Irrigation Plan, Lighting Plan, Site Specifications as well as
playground safety documentation as required. The consultant is responsible for printing all plan
copies.

4.3 Bid and Negotiation
Bid and Negotiation will include the following products:

Addenda or response to bid questions as needed to provide clarification in the construction bid

process.
Revision of bid documents to incorporate amendments and clarifications issued during the

Bidding and Negotiation phase.

4.4 Construction Administration
Construction Administration will include the following products:

Update construction drawings and specifications as needed.

Review all change orders and submittals with City and maintain current file.
Write and submit all meeting minutes and field notes from site visits.

All playground safety documentation and reports as required by PM.
Provide final “As-Built” drawings in paper and electronic format.



4.5 Maintenance manuals

The consultant will work with City staff to produce a maintenance manual for:
¢ all plant materials
e playground equipment
e for the artificial turf field and lighting systems

5.0  Compliance with Ordinances, Statutes, and Regulations.

The construction documents must comply with all applicable federal and state laws and City ordinances and
regulations. All recommendations should be informed by requirements in the Americans with Disabilities Act
of 1990 (42 U.S.C. § 1210 et seq), Section 504 of the Rehabilitation Act of 1973 (29 U.S.C. §791 et seq), and
the Massachusetts Architectural Access Board (M.G. L. c¢. 22 § 13A) as well as all State and Federal
Playground Safety Standards.

Comparative Evaluation Criteria
The Comparative Evaluation Criteria set forth in this section of the RFQ shall be used to evaluate responsible and
responsive proposals. The Comparative Evaluation Criteria are:

Factor 1: Technical and Management Approach

The Offeror’s Qualifications demonstrate a comprehensive
understanding of the types of projects listed in the scope of
services and a thorough attention to detail. The Offeror’s
Qualifications demonstrate that they have exhibited past projects
that are both cost effective and relevant to Somerville’s specific
needs.

The Offeror’s Qualifications demonstrate a moderate
understanding of the types of projects listed in the scope of
services and modest attention to detail. The Offeror’s
Qualifications demonstrate that their past projects have not been
optimally cost effective and lack certain aspects of relevance to
Somerville’s needs.

The Offeror’s Qualifications lacks a comprehensive
understanding of the types of projects listed in the scope of

Not Advantageous | services and a thorough attention to detail. The Offeror’s
Qualifications demonstrate that their past projects have not been
cost effective or relevant to Somerville.

Highly Advantageous

Advantageous

Factor 2: Key Personnel

All of the personnel identified by the Offeror are proven to
possess a very high level of landscape design and construction
administration experience and performance. Resumes are

Highly Advantageous | included in the RFQ for all proposed personnel. All proposed
personnel are currently performing functions similar to those
proposed clearly show an adequate level of relevant experience to
successfully perform the scope outlined herein.

All of the personnel identified by the Offeror are proven to
possess a high level of landscape design and construction
administration experience and performance. Resumes are
included in the RFQ for most of the proposed personnel. Some of

Advantageous




these proposed personnel show an adequate level of relevant
experience to successfully perform the scope outlined herein.

Most but not all of the personnel identified by the Offeror are
proven to possess an adequate level of landscape design and
construction administration experience. Resumes are not included
not any of the proposed staff.

Factor 3: Past Performance

The RFQ demonstrates the Offeror’s efficient and effective
design and management of five or more projects of similar size
and scope in settings similar to Somerville and to the types of
projects listed in the scope of services.

The RFQ demonstrates the Offeror’s efficient and effective
design and management of three or four park projects of similar
size and scope in settings similar to Somerville and to the types
of projects listed in the scope of services.

The RFQ demonstrates the Offeror’s efficient and effective
design and management of less than three park projects of similar
size and scope in settings similar to Somerville and to the types
of projects listed in the scope of services.

Not Advantageous

Highly Advantageous

Advantageous

Not Advantageous

All proposals will be reviewed by an evaluation committee composed of employees of the City. Final selection will
be based upon the evaluators’ analysis of the information and materials required under the RFQ and provided by the
proposing vendors in their submissions. The City reserves the right to involve an outside consultant in the selection
process. Proposals that meet the minimum quality requirements will be reviewed for responses to the comparative
evaluation criteria. The evaluation committee will assign a rating of Highly Advantageous, Advantageous, Not
Advantageous, or Unacceptable to the comparative evaluation criteria.

The City will only award a contract to a responsive and responsible Proposer. Before awarding the contract(s), the
City may request additional information from the Proposer to ensure that the Proposer has the resources necessary to
perform the required services. The City reserves the right to reject any and all proposals if it determines that the
criteria set forth have not been met.

Period of Performance

The period of performance for this contract begins on or about 9/1/2019 and ends on or about 12/31/2020. If
applicable, optional renewal years may be exercised by the sole discretion of the City (see cover page for
anticipated contract term).

Place of Performance

All services, delivery, and other required support shall be conducted in Somerville and other locations
designated by the Department point of contact. Meetings between the Vendor and City personnel shall be held
at the City of Somerville, Massachusetts, unless otherwise specified.

Vendor Conduct

The Vendor’s employees shall comply with all City regulations, policies, and procedures. The Vendor shall
ensure that their employees present professional work attire at all times. The authorized contracting body of the
City may, at his/her sole discretion, direct the Vendor to remove any Vendor employee from City facilities for



misconduct or safety reasons. Such rule does not relieve the Vendor of their responsibility to provide sufficient
and timely service. The City will provide the Vendor with immediate written notice for the removal of the
employee. Vendors must be knowledgeable of the conflict of interest law found on the Commonwealth’s
website http://www.mass.gov/ethics/laws-and-regulations-/conflict-of-interest-information/conflict-of-interest-
law.html. Vendors may be required to take the Conflict of Interest exam.

Vendor Personnel
The Vendor shall clearly state the name of the proposed project manager. All proposed staff must demonstrate
the ability to carry out the specified requirements.

Confidentiality
The Vendor agrees that it will ensure that its employees and others performing services under this contract will

not use or disclose any non-public information unless authorized by the City. That includes confidential reports,
information, discussions, procedures, and any other data that are collected, generated or resulting from the
performance of this scope of work. All documents, photocopies, computer data, and any other information of
any kind collected or received by the Vendor in connection with the contract work shall be provided to the City
upon request at the termination of the contract (i.e., the date on which final payment is made on the contract or
at such other time as may be requested by the City or as otherwise agreed by City and the Vendor). The Vendor
may not discuss the contract work in progress with any outside party, including responding to media and press
inquiries, without the prior written permission of the City. In addition, the Vendor may not issue news releases
or similar items regarding contract award, any subsequent contract modifications, or any other contract-related
matter without the prior written approval of the City. Requests to make such disclosures should be addressed in
writing to the Vendor’s point of contact.

Deliverables

Vendor shall provide for all day-to-day supervision, inspection , and monitoring of all work performed to ensure
compliance with the contract requirements. The contractor is responsible for remedying all defects and or
omissions to the supplies or services provided to ensure that said deliverables meet the requirements as detailed
in the contract specifications.
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CBA | August 7, 2019

Mr. Michael Richards, Assistant Director
City of Somerville Purchasing Department
Somerville City Hall, 93 Highland Avenue
Somerville, MA 02143

Re: RFQ 20-04 - Design Services for the Benjamin G. Brown School and the
West Somerville Neighborhood School

Dear Michael and colleagues,

CBA Landscape Architects LLC is pleased to submit our proposed team’s Qualifications and
Experience for Design Services for the renovations to the Browne School and the West Somerville
Neighborhood School to the City of Somerville.

As a Somerville resident, | am keenly aware of how the City’s schoolyards are a critical open space
asset for not just the students but their neighborhoods, and of how significant a need for durable
recreation space there is in our dense, urban environment. The Brown School, with its lack of
gymnasium and its compact site, clearly needs renovation to make the most of the opportunities its
outdoor spaces provide, and to improve accessibility. The WSNS has a larger space, but its division
into separate spaces and its infrastructure needs will require careful design to make the most of the
schoolyard’s potential. And as our climate changes, our City needs to continue its adaptation into

a sustainable, resilient landscape that responsibly manages stormwater, provides shade, and works
in harmony with nature. The renovation of both these schoolyards presents a fantastic opportunity
to significantly address all these issues in a way that creates a meaningful impact. A creative and
well-executed design for each space that builds on the City’s visions outlined in the RFQ, addresses
the needs of the various users, and builds a sense of community investment and ownership is of
tremendous importance. Our designs for the renovated Brown Schoolyard and West Somerville
Neighborhood Schoolyard will accomplish these objectives, addressing each site’s potential and its
challenges with a bold and creative vision brought to fruition by an exceptionally qualified consultant
team. As the remainder of the proposal demonstrates, our team exemplifies:

Thorough expertise, evidenced by our success in crafting over ninety public open spaces. Our
past work includes dozens of schoolyards and a number of synthetic turf fields throughout greater
Boston. We are quick to grasp the issues, produce practical, unique, creative solutions, and anticipate
future needs of both the municipality and the community. Our public spaces respond to the site’s
physical attributes and constituents’ concerns to produce a unique, creative solution. We use the best
“green” practices for design, specifying site features manufactured from recycled materials, reusing
existing materials, installing pervious paving whenever feasible, designing with water conservation

in mind, and using stormwater best management practices. Our accurate cost estimation, thorough
Construction Documents, and diligent Construction Administration combine with attention to municipal
standards, durable materials, and awareness of maintenance to design successful, enduring spaces.

Inclusivity, evidenced in our mastery of the public process and in our welcoming spaces.

CBA takes pride in our proven ability to facilitate successful community meetings, which are a key
component for all of our public spaces. We make clear, understandable presentations, listen carefully
to all participants, and work with their ideas to ensure they have a voice. Through the public meeting
process we develop a consensus for the design and help focus neighborhood support. We are
comfortable working with translators at public meetings, and our graphics and communication skills
are excellent, including plans, digital models, renderings, and precedent images as appropriate to the
audience. We seek new ways to engage the community in the design process, from online surveys to

www.cbaland.com

RFQ#20-04 Page 1 of 91



alternative approaches to the typical evening meeting such as on-site visioning sessions and activities.
Our parks encourage the wellness of a wide range of users by providing a variety of opportunities for
passive and active outdoor recreation at all ability levels, and we prioritize inclusive design.

Flexibility, evidenced in our solutions to complex problems, and the imaginative approaches
we bring to fruition. We choose not to treat standards, requirements, and challenges as limiters,
but as opportunities to explore design solutions that will create a unique space. CBA takes pride in
creating safe, accessible spaces that appear to fit effortlessly into the urban context. Our innovative
approaches to budgetary constraints & design challenges enable us to craft creative solutions and
make the community’s vision for a space come to life. We seek out cost-effective solutions and new
applications for products and materials to continuously improve public space design.

Place-centered design, evidenced in our focus on community pride and consensus. Especially
when shaped by a strong, inclusive public process, the best and most successful public spaces are
those which have a sense of place, and a cohesive identity. As our past work shows, we work with
the diverse constituents of each space to forge a consensus vision for the project, and to successtully
execute that vision to produce a park, playground, or schoolyard that becomes a focus of community
pride and activity; fits seamlessly into its site and context; and exemplifies the potential therein.

CBA is excited by the opportunity to enrich and enhance the Brown and WSNS Schoolyards;
expand play opportunities, including new synthetic turf fields and play equipment; bolster the schools’
educational missions by incorporating outdoor learning opportunities; enhance sustainability by
incorporating additional shade and controlling stormwater; improve the usability of each space for
both the school community and the neighborhood’s residents; and foster school and community
pride. We will provide imaginative designs, thorough construction documents, and careful
construction administration, to ensure that the final spaces fulfill those goals. Our in-house staff,
together with our proposed subconsultant team, is highly qualified to address all of the components
listed in the Request for Qualifications and those inherent in projects of this nature, as well as
contingencies that may arise on the site. Over our many projects we have built strong working
relationships with many consultants in other disciplines, whose experience we draw upon when

the situation requires, and we are pleased to team up with Samiotes Consultants Inc. for Surveying
and Civil Engineering; Kaestle Boos Associates for Synthetic Turf Field work; Aqueous Consultants
for Irrigation and Water Systems design; McPhail Associates for Geotechnical Engineering; Zade
Associates as Electrical Engineers; and Roome & Guarracino for Structural Engineering (if needed).

As a Somerville resident and a parent with two young children, | have a personal as well as
professional interest in seeing the City’s network of public spaces further its growth into a model for
the region. Several CBA staff are also Somerville residents. Our familiarity with Somerville on many
levels, both personal and professional, makes us ideally suited to work with City staff, residents, and
officials. We are proud of our Somerville associations, and of our past work for the City.

Please note that CBA Landscape Architects LLC is a Mass. SDO-certified Woman Owned Business
and an Equal Opportunity Employer. This proposal is firm and valid for the requested ninety days.
We look forward to discussing further with the City the potential for reimagining and reinvigorating the
Brown and WSNS Schoolyards as sustainable, innovative, engaging, beautiful, unique, and durable
spaces that will serve our shared community for years to come.

Sincerely yours,

LA CPSI, Pri_noipal-in-Charge & Project Manager, Brown and WSNS Schoolyards

24 Thorndike Street, 4th Floor, Cambridge, MA 02141
phone: 617-945-9760 (no fax) — email: dj@cbaland.com

CBA
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AM'CRA; We are Tandscape

whotake pride in being;
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CREAT'VE We blend design intuition with project-specific
data to guide our decision-making process. Our approach is
imaginative and solutions-oriented; we focus on achieving
outstanding design outcomes using the resources available.

REL'ABLE CBA’s experience designing projects from start
to finish - studies and master pians to construction - heips ensure
that our designs are both buildabie and long-lasting. We analyze
new technologies and products carefully before incorporating
them into projects. CBA’s attention to detail is reflected in our
design work and our everyday interactions with our collaborators.

COLLABORATIVE: as the tead designer or as a

consuitant on a team, CBA works well with others. Client and user
input is a key component in designing shared landscapes, and
we believe strongly that consensus building through the design
process is essential for success. For many projects, we lead
various forms of robust public process to coliect feedback that
informs design development and final design outcomes.

RESPONS'VE Our designs reflect the goals, values, and

needs of our clients. We demonstrate responsiveness with clear
communication that encourages dialogue between our clients,
our subconsultants, and project stakeholders. Our attentive
detailing, broad and sophisticated plant palettes, and site material
selections are appropriate to each site’s uses and context.

ADAPTIVE: cBa’s culture of flexibility means that we
respond gracefully to new circumstances and adjust our approach
accordingly. Our landscapes are adaptable to changes in the
natural and built environments, adjust to programming changes
over time, and inclusively accommodate diverse user groups.

AT A GLANCE:

CBA Landscape Architects offers a
full range of landscape architectural
services from schematic design
through construction administration.
Our designs have won awards

from the BSLA, BSA, and several
additional organizations; our
landscapes have been published in
Landscape Architecture Magazine,
the New York Times, New England
Home, and other local and national
publications.

Established in 1984 by Clara
Batchelor, we are a small office with
a staff of eight landscape architects,
six of whom are registered. We have
both LEED and CPSi-accredited
individuals on our staff.

The firm’s goal has been to remain
small and keep the principals
involved at all stages of the design
process, in order to give our clients
the highest quality design with an
emphasis on exceptional service.
CBA Landscape Architects is a
Massachusetts Supplier Diversity
Office Women Business Enterprise
(SDO-WBE).

www cbaland.com
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1b. OUR QUALIFICATIONS

CBA Landscape Architects LLC will work with the OSPCD’s Parks &
Open Space Department and other City Staff, the Brown School and
WSNS Parent Teacher Associations, Principals Maguire and Seward
and their staffs, each school’s students and parents, and school
neighbors, to identify the community’s goals for their schoolyard
and to ensure a successful project. Our staff of eight landscape
architects, together with our subconsultants, has the knowledge, skills,
experience, and creativity to produce a bold, creative, dynamic new
schoolyard, field, and connection to the neighborhood for each of the
sites, on the proposed project timetable. The following pages detail
our high level of qualifications in a number of categories relevant to
Somerville’s needs for the Brown and West Somerville schoolyards.

URBAN PARKS AND OPEN SPACE DESIGN.

Since 1984, CBA Landscape Architects has provided landscape
design services for a wide variety of projects and clients. These
include schools, parks, streetscapes, municipal and office buildings,
housing developments, and private institutions. For Chelsea,
Cambridge, Malden, and the Mass. DHCD, we have provided on-call
landscape architectural services. We understand the many roles a
schoolyard must fill — learning, gathering, recreation, respite, and
more - and the role of the landscape architect to create a cohesive,
multifaceted design that satisfies a school community’s many desires.

CBA will apply our experience from the design of over ninety
public parks, playgrounds, and schoolyards to craft dynamic new
schoolyards for the Brown and West Somerville Schools. Our public
landscapes range in size from as small as a few thousand square feet
to 20-acre parks; in programs from passive parks with walks, gardens,
and seating to highly active sites with play equipment, natural and
synthetic turf playing fields, and athletic courts; and in budgets from
$200,000 to over $4,000,000. In each situation we combined excellence
in design with an understanding of the psychology of play and a strong
pragmatic approach to designing an intensely used environment.

We have high standards for our work. With each public space we
design, we create an imaginative environment where recreational
opportunities are maximized and variety is encouraged; all ages and
user groups are welcomed to the space; the visual quality of the space
is enhanced by the innovative use of materials; and the project budget
is thoughtfully expended to maximize the return and the longevity of
the renovated schoolyard and new synthetic turf recreational field.

In all of our public work, CBA’s designs create a landscape in which
both natural and man-made features are appropriate to the setting,
and integrate the landscape into its community. We combine
excellence in design; an understanding of the public's needs; a realistic
perspective on maintenance requirements; solid technical expertise;
and our skill working with community groups and public agencies, to
consistently produce well-developed, successful landscapes.



CREATIVE SCHOOLYARDS AND PLAY SPACES.

CBA understands the psychology and patterns of childrens’
play, and the physical and social developmental needs and abilities
of different age groups. We design schoolyards with an eye toward
making the space as interesting, exciting, and thrilling as possible for
each age range that's expected to use the playground, and to have
activities that engage children of all ability and confidence levels. We
include imaginative play elements; opportunities for art, music, and
performance; and space to run around and play creatively, in addition
to more traditional and modern playstructures. We embrace play as a
facet of learning, particularly in a schoolyard environment.

We also place a high priority on safety, durability, and realistic
expectations about the level of maintenance that will be required,
so that the municipality’s investment is made with the full life cycle of
the product in mind and value is maximized. To that end, we specify
products from a wide range of manufacturers, depending on the needs
and budget of the project, and often combine features from multiple
vendors while ensuring compliance with all applicable regulations.

ATHLETIC FACILITIES & FIELDS.

CBA has taken the lead design role on athletic projects ranging
from renovations of existing natural-grass, informal playing fields in
neighborhood parks and playgrounds, to the creation of new synthetic
turf fields designed to accommodate multiple sports. We have installed
sports protection netting, field and court lighting, bleachers, goals, and
scoreboards. We have designed fields for soccer, football, baseball,
little league, softball, and cricket; asphalt courts for basketball, tennis,
street hockey, stickball; and spaces for bocce, foursquare, and other
games. Atthe Martin Luther King Jr. Schoolyard and Chelsea’s Burke
School, we created non-sports-specific synthetic turf play areas.

However, we also recognize that the discipline is complicated and
changes rapidly - for more high-performance projects we have
partnered with specialists in synthetic turf. We propose to work once
again with Kaestle Boos Associates’ Luke McCoy and his team, who
partnered with us on Chelsea High School’s recent renovations.
Samiotes Consultants has designed drainage systems for numerous
sports fields including Boston’s Almont Park. Together with our
subconsultants, we are current with the full range of product options,
infill materials, and design details to be able to recommend the most
appropriate solution for a given site.

CONSENSUS-BUILDING PUBLIC PROCESS.

CBA prides itself on listening to all of the stakeholders when it comes
to designing public spaces. Community meetings and input are a
core part of our design process and philosophy. Through the public
meeting process, we help the project’s constituent communities and
groups develop a shared understanding of the issues, challenges, and
opportunities of their project, and reach consensus so that all groups
are represented and feel invested and welcomed in the final design.

Almont Park - Mattapan

Derby St. Park - Salern - Public Mtg

www.chaland.com
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As we have shown in our past work in Somerville and other cities, we
are adept at translating the public input received and the design that
is subsequently developed into a complete package that meets the
City’s standards and budget and the community’s needs and desires.

UNDERSTANDING MUNICIPAL REALITIES.

CBA is keenly aware of the challenges inherent in crafting urban
playgrounds and parks, especially heavily-used facilities such as
schoolyards in a densely-populated City like Somerville. We strive
to balance maintenance and design through the use of high quality,
durable equipment, materials and plants, and we coordinate with public
agencies to adhere to all of their design and maintenance guidelines.
We focus on sustainability, community input, balancing users’ needs,
and creative design to ensure an enduring, successful project.

CBA prides ourselves on our on-time performance. We work with
the client at the beginning of a project to develop a schedule, and then
we adhere to it. The schedule developed outlines submission dates
for CBA, and the review period allotted to the client and any other
municipal agencies involved. For every municipal project, each phase

- from initial design through construction documents was completed

on schedule. When municipal review was delayed, CBA has often
responded to comments quickly to get back on schedule.

PROJECT OVERSIGHT.

CBA Landscape Architects manages our projects efficiently and
professionally; the Principal-In-Charge, Project Manager, and Staff
Landscape Architects work closely together to develop the design
and prepare necessary documents. We keep clear meeting notes and
records, and maintain open, frequent communication with the client.
We are a very accessible office, and we attend additional meetings,
prepare clarifying sketches, and provide consultations as needed.

During the design process, we develop detailed cost estimates to keep
the project’s design closely tied to the budget, and we balance
maintenance, budget, and design through our selection of materials
and details. To maximize the available funding, we often use Add
Alternates, prioritized based on community and client input. We are
proud of our reliable cost estimating, and we update our unit prices
frequently to reflect the current bidding climate. Through our thoughtful
design, careful documents, and thorough construction administration,
we ensure that our projects are delivered on time and within budget.

For Construction Administration, CBA develops a list of submittals
for the contractor. We present this at the pre-construction meeting
and monitor it during construction, reviewing submittals and work to
check for compliance. At weekly progress meetings, CBA reviews
the contractor’s work, and we prepare concise and thorough meeting
notes. We review the contractor’s payment applications, and at project
completion we provide a complete as-built record set to the City along
with all relevant maintenance and warranty information and supplies.



SUSTAINABILITY AND GREEN DESIGN.

CBA is proactive towards sustainable landscape design; three of
CBA's staff are LEED Accredited. We work to preserve and plant
native vegetation; develop environmentally sensitive drainage; and
to use recycled, sustainable, or local materials and reduce water use
where feasible. For example, Cremin Playground’s design includes
low-flow spray jets and has permeable paving throughout the park to
minimize the load on the City’s storm sewers. For Woburn’s Clapp
Park, we created an accessible path winding around the rain gardens
which manage the site’s runoff. And at Chelsea’s Burke School, we
have anticipated climate change with flood resiliency measures. We
emphasize energy-efficient LED lighting in our designs, and have used
solar-powered features in a number of our projects. The renovation of
a predominantly-asphalt schoolyard offers an exceptional opportunity
to use our expertise to “green” the space, adding sustainable
stormwater management and additional vegetation to improve the
local environment. Aqueous Consultants will work with us to help the
City explore sustainable stormwater and irrigation options.

EMPHASIS ON INCLUSIVE DESIGN.

CBA’s designs ensure that surfaces, paths, benches, picnic tables,
play equipment, and other features are safe and accessible to all.
We remain current with the changing web of safety and accessibility
regulations, from federal and state accessibility regulations to the
applicable CPSC and ASTM standards for furnishings and play
equipment. Our ideal is for these standards to be incorporated
seamlessly, rather than to serve as limits. D.J. Chagnon is a Certified
Playground Safety Inspector, and will ensure that the play areas meet
all applicable standards. Inclusive design is particularly important at
schoolyards - it is critical to provide play opportunities, encourage
social interaction, and facilitate the educational experiences of the
entire student body, and we look forward to exploring how to best fulfill
this vision with the two schools’ communities.

IMAGINATIVE DESIGN.

Our parks and schools fit their site and community in unique, creative
manners. CBA’s layouts and details are imaginative, well-thought-
out solutions to the space and the program, and we blend proven
techniques and materials with innovative implementations and ideas
to create exceptional playgrounds. We thoroughly explore new
approaches to address problems common to highly-used projects,
such as how best to promote lawn health in a high traffic setting, or how
to create flexible spaces that can meet a schoolyard’s many needs.

We think outside the box, creating spaces where design isn’t limited
to the expected but embraces the possible and inspires visitors.
CBA’s designs for the renovations will reinforce a clear and lasting
identity and sense of place for each of the schoolyards, building upon
the positive aspects of each schoolyard and addressing problems.

| 'eRr B

John Eliot Schoolyard - North End
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FOCUS ON PLACEMAKING.

Our ambition is for each space we create to transcend the merely
functional, and become a unique and memorable place. One
especially powerful means of placemakingisthe inclusion of a distinctive
visual icon in the space, whether by designing to highlight art as we
did at Cremin Playground, among others; by drawing inspiration from
existing artwork as we did at Dickerman Playground; or by working
with the details of the space, such as fencing and surfacing patterns,
to craft a cohesive and memorable whole, as we have at many other
parks and schoolyards.

Often, we work with the community to develop a distinctive theme
for their space; such an approach could help draw the various areas
discussed for the Brown School site together. In other cases, we build
on an existing theme, such as the clear school pride that the recent
graphics at the West Somerville Neighborhood Schoolyard convey.
The results in either case are satisfying, vibrant, and engaging
details that foster a sense of pride and of place, as our projects in the
Past Performance section illustrate, and we look forward to applying
our expertise to the Brown and WSNS Schoolyards.

SOMERVILLE COMMUNITY PRIDE.

All of the above factors which shape our work in general. Equally
important, however, is our deep familiarity with, and connection to,
Somerville. CBA was based in Davis Square from 2005 through 2012,
and we continue to feel a strong connection to the City. D.J. Chagnon
has been a Somerville resident since 2001, and is a homeowner, an
SHPC member, and active in the greater community. Several of CBA’s
staff members are also Somerville residents. This connection and
familiarity give us a strong motivation to work with the City to meet its
goal of making each space in the City an example of bold, inspiring
design that inspires community pride and a sense of public ownership.

Through our past work in Somerville, we have gained a thorough
familiarity with the City’s preferred standards and construction
details. We have consistently demonstrated our ability to respond
quickly to City requests, to perform frequent site inspections and
provide efficient information during construction, and to manage our
projects efficiently and effectively to ensure a timely process, all of
which are aided by our proximity to the City.

CBA also understands Somerville’s diversity and nuances,
" as demonstrated in our past work for the City. Through our strong
~ community process, we crafted exciting solutions for each ofthe spaces
we have created. One clear example of this consensus building is our
design for Morse-Kelley Playground. There, CBA met with City staff to
ensure that our work met their requirements, and worked directly with
multiple interest groups, from community gardeners to skateboarders.
The result is a park with a thriving community garden component
as well as the City’s first official space where skateboarding was not
simply tolerated, but explicitly welcomed as part of an active, vibrant
park. We are pleased and proud that it has continued to be a success.

Morse-Kelley P/ayground - Somerville

CBA |
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1c. RELEVANT PROJECTS

The following pages contain images and descriptions of a selection of CBA’s past projects that are
particularly relevant to the scope, aims, and goals of the City’s proposed renovations to the Brown
School and West Somerville Neighborhood School. We have emphasized projects of similar scale,
especially those with comparable budgets or sites, as well as projects that included synthetic turf athletic
fields, schoolyards, and significant ADA accessibility components. One of the projects, Chelsea’s
Mary C. Burke Complex, is currently under construction, and has been included specifically for the
relevance of aspects of the program. In addition, we have included several relevant project pages from
subconsultants in the Project Team section.

The selected projects highlight our successful consensus-building and inclusiveness, as well as our
strength in finding imaginative solutions to specific programs and complex sites that produce enduring,
meaningful environments which are welcomed by their users. These projects represent significant
renovations that breathed new life into well-loved and well-used existing spaces. Each of the projects
included involved an extensive community outreach process and a series of public or focus group
meetings to guide the designs; for some, the communities had contentious and conflicting desires. For
others, the challenge was not in building consensus on the project but in meeting those communities’
high standards and extensive wish lists.

Each of these projects were designed with the realities of municipal parks and schoolyards in mind. We
have developed a thorough familiarity with attractive materials, furnishings, and plants that work well
in public spaces. We will apply this knowledge to ensure that the renovated Benjamin Brown School
and West Somerville Neighborhood School schoolyards are both exemplars of attractive, sustainable,
creative design when installed, and durable enough to serve the Schools’ students, the neighborhoods’
residents, and the City’s young athletes for years to come and to be easily maintained.

The small selection of our projects below and on the following pages can only begin to capture the
breadth of our experience, however. The images throughout the rest of the proposal are of a wide range
of CBA's past projects, and showcase our vision, talent, creativity, and history of successful design.

4. Harvard Kent Schoolyard, Charlestown

5. Walter Morris Playground [ Keverian 6. Dr. Martin Luther King Jr. Schoolyard,
Schoolyard, Everett Dorchester

www.chaland.com
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5a. DESIGN TEAM

Established in 1984 by Clara C. Batchelor, CBA Landscape Architects became an LLC in 2010. CBA
offers a full range of landscape architectural and urban design services from schematic design through
construction administration. Current projects include parks and playgrounds, schoolyards, institutions,
multifamily housing, commercial developments, and private residences. We are a small office with a staff
of eight landscape architects, six of whom are registered. The firm’s goal has been to remain small in
order to give our clients the highest quality design with an emphasis on exceptional service.

CBA has been providing landscape architectural services to municipalities for over twenty-five years. We
have designed over ninety parks and schoolyards, ranging from multiple acres to small pocket parks,
from passive parks to highly active playgrounds and sports fields, and with construction budgets from
$50,000 to over $4,000,000. Many have also included sports fields, outdoor classrooms, accessibility
improvements, iconic gateways, and other distinctive features. We have designed five parks and two
schoolyards in the City of Somerville; more than 40 projects including 16 schoolyards for the City of
Boston, working for the Public Facilities Department, Parks Department, the Housing Authority, and
the Public Library; 14 parks and 2 schoolyards for the City of Chelsea; four parks and improvements
to three schoolyards for the City of Everett; three playgrounds for the City of Malden; and parks for the
Towns of Arlington, Brookline, Bellingham, Medway, and Maynard and the Cities of Beverly, Melrose,
and Revere. Many of these projects share the high demand for open space, the expected heavy use for
multiple purposes, and the need for bold, detailed, and creative design with the planned renovations to
the Brown School and West Somerville Neighborhood School.

Through all of our projects, we consistently use our strong technical skills, pragmatic approach, and
creativity to craft imaginative solutions that respond to the site, client, community, and project program.
We have extensive experience working with ASTM and CPSC guidelines as well as accessibility
requirements, and we are current with the most recent regulations. We pride ourselves on the thorough,
timely manner of our work and reliable cost estimating. Our work is carefully detailed, enabling the client
to make the most of their funding; our projects typically come in within budget and avoid change orders
due to errors or omissions. We ensure the project’s success through complete project management,
including careful construction administration. Community participation is a key component in our work;
we are highly adept at working with diverse, multicultural groups, as well as through focus groups with
particular stakeholders, to produce parks that satisfy the users’ needs and foster neighborhood pride.
Many of our projects have been, or subsequently became, the focus of their neighborhoods.

D.J. Chagnon has been at CBA since 2002 and became a Principal in 2010. He
has been Principal-In-Charge, Project Manager, or Project Landscape Architect
for seven Somerville parks and schoolyards, thirteen Chelsea parks and
schools, ten Boston Parks and schoolyards, and many others. In particular,
his work on Chelsea’s Burke School and Carter Park / High School Field, on
Everett’s Morris Playground, and on a number of Boston Schoolyards are highly
relevant to the scope of work described in the RFQ. He has extremely strong
managerial and interpersonal skills and solid technical expertise.

As Principal-In-Charge and Project Manager for the Brown and WSNS
projects, Mr. Chagnon will be involved in all facets of the public input, design,
and construction process. He will work with City staff as the design develops,
oversee production of the construction documents, coordinate our work with

- our subconsultants, and lead Construction Administration. Mr. Chagnon will
attend all meetlngs at which CBA’s presence is expected. He is a Somerville resident and a member
of the Clty’s Historic Preservation Commission, and brings his understanding of the interrelationships
between municipal agencies, community constituencies, and public space design to his work with CBA.

www.cbaland.com
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Our other Staff Landscape Architects and
L\ o/ Mm Designers will also assist on the project; Kaila
; JF “_ f ¥ m \ Bachman, Megan Tomkins, Prestqn Holleman,
; 7 Bft ZP ‘ | Jessica Choi, Aaron Kraemer, and Liz Thompson
S ' have all worked on numerous municipal park
= and schoolyard projects. Ms Bachman, Ms
Tomkins, Mr. Holleman, and Ms Thompson are
registered Landscape Architects. Ms. Bachman
J and Ms Choi are proposed as the primary
project staff, but final project assignments
for Staff will depend on current work loads
d when the City provides Notice to Proceed.

We will keep a consistent design team throughout the project as it progresses, and given the scale and
complexity of the project we expect to include multiple staff. We provide thorough Bidding Assistance,
Construction Administration, and Project Closeout, including arranging for all appropriate inspections.

¥
&

Based on the scope described in the RFQ, we have arranged for highly qualified subconsultants to be
available to us as needed. CBA will work closely with Samiotes Consultants, Inc.’s Stephen Garvin,
W. Jeff Pilat, and their team for drainage and other utility systems which require Civil Engineering services.
As the Request for Proposals included a topographic survey expansion in the scope of work, CBA
proposes to work with the survey team from Samiotes as well, led by Todd Chapman. Their engineering-
quality surveys, attention to detail, thoroughness of documentation, and timeliness in providing the
survey are all highly valuable, and will help ensure a sound base for our design, essential for the detailed
work involved in sports field renovations, green infrastructure, and accessible routes. The sports field
specialty team at Kaestle Boos Associates, led by Luke McCoy, will assist us in selecting, specifying,
detailing, and ensuring a quality installation of the appropriate synthetic turf products for the project; we
worked closely with Luke and his team on the recent Chelsea High School Stadium renovation.

For all site lighting, we will work directly with lighting manufacturers and the City’s and Schools’ staff to
be sure the specified system meets the project’s needs and is as efficient as possible. Zade Associates
LLC will provide Electrical Engineering services to supply power to new lighting and other park features
as needed, and to ensure that all required elements are properly grounded. Muzaffer Muctehitzade and
Mahendra Patel bring to the team their extensive experience in developing lighting solutions for parks,
streetscapes, and other public spaces. For any Structural Engineering services required, Reginald
Roome of Roome & Guarracino LLC will be the lead Structural Engineer. Jonathan Patch of McPhail
Associates LLC will be the lead Geotechnical Engineer on the project. Each of these proposed
subconsultants has worked closely with CBA on a number of past projects, including public parks. For
irrigation design, as well as other water management measures, we propose to work with Michael Igo of
Aqueous Consultants, who recently worked with the City on Hoyt Sullivan Park. Should other disciplines
be needed due to changes in the scope of work, we will submit proposed subconsultants’ information
to the City for approval before contracting with a firm. Selected projects from key subconsultants are
included with their firms’ resumes and firm descriptions.

From 2005 to 2012, CBA was based in Davis Square; while our office has relocated to Cambridge, we
are still a short distance from both City Hall and the project sites, and Mr. Chagnon and several other
employees live in or just outside Somerville and can easily check on project progress. We are quite
familiar with the fabric of the City, and our location allows us to be very flexible in terms of scheduling
meetings during design and construction, as we have demonstrated in our past work in the City.

Please note that CBA Landscape Architects LLC is a Mass. Supplier Diversity Office-certified Woman
Owned Business. Resumes for our team’s primary staff members follow the Organizational Chart, and
CBA’s SDO Certification letter follows the body of the proposal along with the required Forms.

CBA
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S5b. ORGANIZATIONAL FLOW CHART

Brown and West Somerville Schoolyards
(Percentaves of time listed are for that individual's time during active periods of the project.)

City of Somerville

Mayor’s Office OSPCD Project Manager Dept. of Public Works

and Staff

City Council and Recreation Department

School Dept. and Brown &

School Committee WSNS Administrations Other Boards & Depts.

CBA Landscape
Architects LLC

Denis J. Chagnon, ASLA CPSI
RLA, MA # 1512
Principal-in-Charge & Proj. Mgr.
Leads Schematic Design & Community
Input; Gonsults with City Staff; Oversees
Design Dev. & Constr. Docs; Coordinates
with subconsuitants; Provides Constr.
Admin. & Closeout Services.

Approx. 35% of time while project is active.

Kaila Bachman RLA LEED GA
& Jessica Choi, Primary
Project Staff (Proposed)

Prepare graphics for public presentations;

Responsibie for production of Design &

Construction Documents; Assist in C.A.

Approx. 50% of time while project is active.
(Additional Staff as needed for tasks.)

www.cbaland.com
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5c. RESUMES & SUBCONSULTANT FIRM PROFILES

~ Landscap
DENIS J. CHAGNON

Registered Landscape Architect: MA #1512
Certified Playground Safety Inspector: #37921-0420

Education: MLA Cornell University, 2001
BA  University of Pennsylvania, 1996
Major: Design of the Environment

Member: Somerville Historic Preservation Commission,
2005-Present
American Society of Landscape Architects

EXPERIENCE

2010 to present Principal
2002 to 2009 Landscape Architect/Project Manager
CBA Landscape Architects LLC, Cambridge, Massachusetts

Significant experience in the full range of landscape architectural services inciuding design,
construction documents, and construction administration for parks, playgrounds, and
schoolyards; academic, institutional and public buildings; office and commercial spaces; single
and multi-family housing; and mixed-use developments.

2000 to 2004 Independent Landscape Planning Consuitant
Southern Tier Central Regional Planning & Development Board, Ithaca, NY

Created Rural Development Alternatives Workbook in conjunction with STCRPDB. Served as
liaison with Cornell LA Studios for five parcels, and composed a guide to conservation-minded
planning for small communities. Revised, updated and expanded to include new sites.

HONORS, AWARDS, & PUBLICATIONS

2018 NECMA Northeast Hardscape Award of Excellence: Cremin Playground,
Somerville (Non-Residential Project over $200,000)

2017 Builders & Remodelers Association of Greater Boston PRISM Award:
The Lanterns, Ashland, MA

2017 Landscape Architect & Specifier News: Cremin Playground, Somerville

2016 Design Museum Foundation “Extraordinary Playscapes” Exhibition at
BSA Space: Hunt-Almont Playground, Mattapan, Boston

2015 Landscape Architect & Specifier News: John Ruiz Park, Chelsea

2009 Charlestown Preservation Society: Preservation Award for Rutherford/

Union Park for “Community Life iImprovement and Historic Sensitivity”
1996 lvy Stone Design Competition Winner, University of Pennsylvania
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SELECTED PROJECTS

BOSTON SCHOOLYARDS Renovations to several public schoolyards throughout
INITIATIVE, VARIOUS SITES the City of Boston, including play equipment, sports
BOSTON, MA courts, outdoor classrooms, accessibility, and more.

Mr. Chagnon was a part of the design team for several of CBA’s schoolyards designed for the Boston
Schoolyard Initiative, including the John Eliot School, the Curtis Guild School, the Joseph Manning
School, and the Mission Hill School. These renovations transformed asphalt lots into flexible playspaces
with varied uses and improved accessibility, with outdoor classroom areas and additional greenspace.

CHELSEA HIGH SCHOOL AND Multi-phase renovation of Chelsea’s Veterans Stadium
CARTER PARK, CHELSEA, MA and adjacent sports park, including turf field.

As Principal-in-Charge of the Carter Park / Chelsea High project, Mr. Chagnon assembled and led a
multidisciplinary team of subconsultants to develop a Master Plan for the entire Carter Park complex as
well as full construction documents for the phases that have been constructed. Renovations to date
include the complete replacement of the turf field and track, and the addition of new sports lighting and
LT. infrastructure. A sound system is currently being installed, and a new restroom facility is out to bid.

CAPUANO AND KENNEDY Two neighborhood schoolyard renovations featuring
SCHOOLS, SOMERVILLE, MA play area improvements and site upgrades.

Working with the City of Somerville’s Director of Parks & Open Space, Mr. Chagnon has been Principal-
in-Charge for (separate) renovations to two of Somerville’s schoolyards. Both projects had budget
limitations, and involved targeted renovations to the playground areas, including rubber surfacing, asphalt
paths, planting beds and lawns, drainage improvements, and new play equipment. The Capuano School
project also involved improvements to the adjacent synthetic turf field area, including new sports lighting.

BURKE SCHOOLYARD Schoolyard design to an unusual scale - an acre of
CHELSEA, MA play serving 2,200, and flood mitigation measures.

Redesigning the schoolyard for the 2,200 student Mary C. Burke Elementary Complex was a significant
undertaking. Serving nearly all of Chelsea’s students in grades 1 to 5, the Burke Complex (with four
administrative “schools” contained within it) lies just above the Chelsea River. Climate resiliency
measures were a significant part of the design, including a flood barrier seating wall and permeable
surfacing. Mr. Chagnon and his team also included a synthetic-turf multipurpose field to allow heavy use
at recess and outside of school, and lawn reinforcement in key areas to encourage natural grass.

CREMIN PLAYGROUND Public process drew out community desires for art
SOMERVILLE, MA and expression, CBA addressed safety concerns
through redesign of circulation, grading, and lighting.

Mr. Chagnon was Principal-in-Charge for redesign of Somerville's Cremin Playground, formerly known

as Ofis Street Park. Construction finished in 2016. He successfully navigated challenges such as multiple
landholders (City & MassDOT) and funding split between the two parcels for improvements, and designed
a "zero-impermeable site” that helps address City-wide urban stormwater management concerns.

www . cbaland.com
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CBA

KAILA A. BACHMAN

Registered Landscape Architect: MA #3036

Education: BLA University of Rhode Island, 2010
Bilingual International Baccalaureate
Diploma (English and Spanish)

Member: Urban Land Institute (ULI)
Mentor: ACE Program of America, 2013-2014
EXPERIENCE
2017 to present Principal
2013 to0 2016 Landscape Architect/Project Manager

CBA Landscape Architects LLC, Cambridge, Massachusetts

Manages production of landscape drawings from conceptual design through cost estimating,
bidding, and construction administration. Collaborates with clients and consultant teams on
project types including parks, playgrounds, schoolyards, multi-family housing, institutions, and
private residences. Facilitates public meetings, interacts with project constituents, and applies
distilled feedback to design concepts.

2011 t0 2013 Landscape Designer
Timothy Lee Landscape Design, Lexington, Massachusetts

Landscape architectural services for residential projects, primarily in the MetroWest region,
including design, construction documents, and construction administration. Completed
composite illustrative renderings utilizing hand drawing, digital rendering, and photographs;
built digital models for client presentations; created office AutoCAD drawing and organizational
standards.

2010 to 2011 Skilled Gardener
Foxgloves Fine Gardening, Lexington, Massachusetts

Administered detailed perennial and shrub care on residential properties, including invasive
species identification and removal. Maintenance included installing transplanting, plant division,
and new planting projects, implementing fertilization programs, and pruning woody plants.

2010 Forest and Parks Supervisor |
Department of Conservation and Recreation, Boston, Massachusetts
Developed conceptual rail trail plans for Waltham-Weston section of Mass Central Rail Trail.

Completed invasive plant removal and monitoring; coordinated volunteer groups and Student
Conservation Association (SCA) crews. Designed planting plans for public properties.
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SELECTED PROJECTS

BROADMOOR WILDLIFE Transformed unused lawn to native plant garden and
SANCTUARY natural play area, improved wayfinding, removed
NATICK, MA invasive plant material.

Ms Bachman was the Project Manager from Schematic Design through Construction Administration for
MassAudubon's Broadmoor Wildlife Sanctuary. The project renovated the visitors' entry experience and
added a nature-based exploratory play area with climbing stumps, balancing logs, a wildflower meadow,
and other features. She put to use her knowledge of invasive plant management and utilized a native
plant palette to complement existing species on the site. Organizing circulation and allowing adequate
emergency access were critical issues on this site, and Ms Bachman’s attention to detail helped ensure a
design that addresses these practicalities with ecologically sensitive and graceful solutions.

MLK JR. ELEMENTARY Reconfiguration of schoolyard entrances and parking.
SCHOOL internal property swap within City of Boston, utilized
BOSTON, MA new space for outdoor classroom, new play area.

This project was managed by Ms Bachman beginning at the Construction Document phase. The initial
phases involved extensive public outreach and work with the school to determine the best uses of the
school’s grounds. Ms Bachman was responsible for Construction Administration, ensuring that installed
components met the contract document specifications, and making field changes as required. The King
School includes areas of play equipment, an Outdoor Classroom, accessibility improvements, and the
transformation of an underutilized tennis court into a synthetic turf multipurpose field.

CLIFFORD MARSHALL Master planning through initial phase construction of
SCHOOL MASTER PLAN, an outdoor classroom for a heavily-used school set on
QUINCY, MA a wooded hillside site.

CBA provided a Master Plan for renovations to Quincy’s Clifford Marshall School, as well as construction
documents for the initial phase of implementation that created an outdoor classroom area. The Master
Plan provided an overall guiding vision for the school to prioritize its renovations, and included (in addition
to the outdoor classroom) recommendations to address accessibility around the hilly site, improvements
to key entries for safety and a welcoming experience, and reorganized play equipment and sports areas.
Ms Bachman was the Project Manager throughout the Master Planning process.

MORRIS PLAYGROUND Renovation of a neighborhood park that doubles as
EVERETT, MA the playground for the adjacent Keverian School.

Ms Bachman was Principal-in-Charge for the renovation of this urban neighborhood playground, which
features a social net-based climbing structure adjacent to outdoor musical instruments for performances,
as well as traditional play equipment, swings, and a circular plaza with a splash pad. Plantings buffer the
playground from the street and from the adjacent parking area for the Keverian School. The site layout
was designed to enhance the connection to the schoolyard, creating a smooth flow from the school’s
doors and their plaza space, through the basketball courts, to the playground and the neighborhood.

www.chaland.com
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CBA

JESSICA H. CHOI

Education: BS University of Maryland, College
Park, 2010 Major: Architecture

Activities: 2011 Open City Challenge Design
Competition: modular wall
barrier mitigation system,
Baltimore, MD

2010 Construction Intern and
Volunteer, Habitat for Humanity,
Baltimore, MD

EXPERIENCE
2014 to present Landscape Designer
CBA Landscape Architects LLC, Cambridge, Massachusetts

Experience in landscape architectural services including schematic design, construction
documents, and construction administration.

2013 to 2014 Sales Associate
Bowood Farms | Nursery, Garden, Home, Cafe; St. Louis, Missouri

Assisted with care for a wide selection of houseplants, annuals, perennials, trees, and shrubs.
Assisted customers with plant selection and basic plant troubleshooting

2011 to 2012 Youth Gardens Education AmeriCorps VISTA
Gateway Greening, St. Louis, Missouri

Provided infrastructural and educational gardening materials to St. Louis youth and school
gardens. Conducted site visits, investigated, documented, and responded to unique needs of
each site. Gardened weekly alongside volunteers at Bell Community/Demonstration Garden.
Produced a new series of 3-5 minute video tutorials for new gardeners.

2011 Architectural Intern
TerraLogos, Baltimore, MD

Assisted with drafting schematic drawings and marketing material. Assisted with field-measuring
of rowhomes to be rehabbed.

RFQ#20-04 Page 44 of 91



SELECTED PROJECTS

CREMIN PLAYGROUND Public process drew out community desires for art
SOMERVILLE, MA and expression, CBA addressed safety concerns
through redesign of circulation, grading, and lighting.

Ms Choi was the primary Project Staff for the redesign of Somerville's Cremin Playground through Design
Development, and helped develop alternatives, prepare illustrative graphics and site analysis diagrams,
and document the public process. The space was designed a “zero-impermeable site” that helps
address City-wide urban stormwater management concerns, and won a 2018 NECMA Hardscape Award.

MORRIS PLAYGROUND Renovation of a neighborhood park that doubles as
EVERETT, MA the playground for the adjacent Keverian School.

This urban neighborhood playground features a social net-based climbing structure adjacent to outdoor
musical instruments for performances, as well as traditional play equipment, swings, and a circular plaza
with a splash pad. Plantings buffer the playground from the street and from the adjacent parking area for
the Keverian School. As primary Project Staff through the duration of the project, Ms Choi assisted with
all phases from initial site analysis through final design and construction administration.

HENRY HANSEN PARK A memorial park dedicated to one of the flag-raisers on
SOMERVILLE, MA Iwo Jima, including a memorial, lighting, and seating.

As the primary Project Staff for the redesign of Somerville’s Henry Hansen Memorial Park through Design
Development, Ms Choi worked closely with the Principal-in-Charge to develop a memorial concept,
research materials and possible precedents, document Henry Hansen’s history to prepare for final
design, and create illustrative graphics to communicate the ideas with the community. The project is
currently seeking funding to allow the design to be constructed.

JOSEPH MANNING SCHOOL Implementation of the second phase of CBA’s Master
(PHASE 2) Plan prepared for the schoolyard, including entrance
JAMAICA PLAIN, BOSTON, MA plaza and accessibility improvements.

CBA had previously prepared an overall Master Plan for the Joseph Manning School for the Parent
Teacher Association, funded by the City’s Browne Fund, and had designed and overseen construction

of the Master Plan’s initial phase, playground improvements, through the Public Facilities Department.
When the School obtained additional funding to implement the second phase, the renovations to the main
entrance area to improve the plaza and create an accessible connection to the dropoff area, Ms Choi was
CBA’s primary Project Staff, from updating the Master Plan's design through Construction Administration.

WESTPORT MIDDLE & HIGH Campus for a new Middle and High School Building
SCHOOL, WESTPORT, MA and site features, including plazas and sports courts.

Ms Choi has been a key Staff Member for CBA’s work on the campus of Westport's new Middie and High
School Building. CBA has worked with Jonathan Levi Architects and their team to design a site plan to
replace the existing Middle and High School building, relocate a memorial garden, incorporate courtyard
areas and plazas, and reorganize the site circulation, sports courts, athletic fields, and other site elements.

www. chaland.com

RFQ#20-04 Page 45 of 91



COMPANY PROFILE 5am lotes)

Samiotes Consultants, Inc. (Samiotes) is a Civil Engineering and Land Surveying firm
founded in 1987 and located in historic Saxonville, (Framingham) Massachusetts.
Samiotes has been a certified Woman-owned Business Enterprise (WBE) and a
Disadvantaged Business Enterprise (DBE) in the Commonwealth of Massachusetts for
Civil Engineering and Land Surveying since 2012.

Samiotes’ work experience is diverse, ranging from sophisticated land use feasibility
assessments to state-of-the-art site infrastructure designs. Our end users include public
spaces and institutions, libraries, public and private secondary schools, colleges and
universities, non-profit institutions, industrial facilities, athletic and recreational facilities,
hospitals and healthcare facilities. The design philosophy at Samiotes Consultants is to
integrate our client’s vision with economic viability such that the final product is a
sustainable environment serving the needs of the end user and the community in which
the project is located.

Samiotes has worked on many recreational and landscape projects including: Choate

Park and Oakland Park for the Town of Medway with CBA; McNally Park for the City

of Medford; the reconstruction and rehabilitation of Legion Field for the Town of

Weymouth; the new recreational facilities for the Town of Dedham on the Town-

owned Striar property; the development of the East Boston Greenway, providing soil

testing and the subsequent design of sanitary, drainage, and water services for the 12

acre, 3.3-mile long park; the Jim Rice Field at Ramsey Park in Roxbury, a Fenway Park

replica that was part of Major League Baseball’s RBI program; the Waldstein

Playground and Warren Field in Brookline; McKenna Playground and Piety Corner in

Waltham: land surveying services utilizing a 3Dimensional laser scanner of the

Highland Street Greenway in Chelsea; the redevelopment of the historic green space

known as Washington Park in Chelsea; the renovation and design of the Frog Pond

skating rink and Tadpole Tot Lot on historic Boston Common and its current Master

Plan; and multiple projects over a ten-year period for Mass Audubon at their 232-acre

Drumlin Farm location in Lincoln including the New England Wildlife Exhibit, the

Discover Center, relocation of the preschool, and a floating dock system used by staff

and children in educational programs. Samiotes Consultants, Inc.
Civil Engineers + Land Surveyors

Samiotes has worked on numerous projects in the Town of Concord including but not 204 street

limited to: the Elm Brook 40-B Housing Development off Virginia Road in Concord; Fremuingfiam, MA: OT70T1=A102

the historic Colonial Inn in Concord; improvements to Emerson Hospital in Concord; 1508677 6688

feasibility studies for both Peabody and Sanborn Middle Schools in Concord; and F508.6877.68349

numerous projects over a 15-year period at the Middlesex School in Concord. TRl es S8
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PROFESSIONAL ACTIVITY

Hunt-Almont Park - Mattapan, MA

Samiotes provided civil engineering and permitting services for Phase 2 of the
improvements to Hunt-Almont Park which included new tennis courts and a
synthetic-turf football field, fencing, outdoor fitness equipment, and sports
lighting. Samiotes designed the rerouting of the existing water services within the
park and sub-drainage collection system beneath the proposed turf fields as well
as a surface drainage system. Samiotes helped to obtain approvals from the
Boston Water and Sewer Commission and the Boston Dept. of Public Works for a
new curb cut.

Choate & Oakland Parks - Medway, MA

Samiotes is providing civil engineering services for the improvements to Choate
Park and Oakland Park for the Town of Medway. Scope includes updating the
parking areas and playgrounds at each park and extensive permitting through the
Town of Medway Conservation Commission, Board of Health, DPW and Planning
Board.

Elm Brook Housing — Concord, MA

Samiotes provided the site engineering for the 40-B development off Virginia
Road for New Atlantic Development Corporation. The Concord Housing Trust
development (Town-sponsored) consisted of 12 units of various housing types
and configurations. The design was a challenging one that was taken over
mid-process from another engineering firm. The approvals process vociferous
opposition from the neighborhood during the ZBA, Planning Board, Board of
Health and NRC approval process. In addition, local and state regulations
were quite demanding with respect to stormwater management and roadway
design criteria (which was appealed to the DEP and received a subsequent
Superseding Order of Conditions).

Minuteman High School - Lexington & Lincoln, MA

Samiotes is providing civil engineering, land surveying and environmental
permitting services for the construction of a new regional, technical high school.
The development of the site will feature over 10 different type of stormwater
Best Management Practices (BMPs) including Low [mpact Development
Stormwater Management to achieve stormwater control that will also be utilized
as outdoor classrooms and are built into the school’s curriculum.

Spicket River Greenway — Lawrence, MA

Samiotes provided civil engineering and land surveying services for The Riverwalk, a 3-mile
pedestrian trail along the banks of the Spicket River. The Riverwalk is a part of the State Park
system, and provides a valuable amenity for residents, employees, and visitors to the City of
Lawrence. This project was an exciting public-private partnership, demonstrating what can
be accomplished through coordinated efforts of local and state agencies, elected officials,
businesses and non-profit organizations.
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Stephen R. Garvin, PE, LEED AP
President

RESUME

Mr. Garvin is President of Samiotes Consultants and has been with the Company
since 1993. He is a graduate of the University of Massachusetts Dartmouth with a
Bachelor of Science in Civil Engineering. He is a Registered Professional Civil
Engineer in the Commonwealth of Massachusetts, the State of Connecticut, the
State of New Hampshire, the State of Maine and the State of Rhode Island.
Additionally, he is an approved Soil Evaluator and a LEED Accredited Professional.

Stephen has been responsible for numerous projects at Samiotes including Elm
Brook 40-B Housing Development in Concord; the Storm Water Pollution
Prevention Plans for Elsie Turner Field and Graverson Playground in Waltham;
Oakland Park and Choate Park renovations for the Town of Medway with CBA
Landscape Architecture; the Legion Memorial Field in Weymouth; the Frog Pond
renovation on historic Boston Common; the feasibility study for the Fairbank
Recreation Facility expansion in Sudbury; Jim Rice Field at Ramsey Park, a Fenway
Park replica that was part of Major League Baseball’s RBI program, done in
conjunction with the Boston Red Sox and South End Baseball Program; multiple
projects over a ten-year period for Mass Audubon at their 232-acre Drumlin Farm
location in Lincoln — including currently leading the New England Wildlife Exhibit

project; the Greylock Colf and Recreation Center in Adams; numerous project over

a 15-year period at the Middlesex School in Concord; and numerous other
recreational and athletic projects throughout New England.

Stephen is currently working on the Minuteman Vocational High School in Lincoln
and Lexington; the Codman Estate for Historic New England in Lincoln; the
Codman Community Farm in Lincoln; Lt. Eleazer Davis Elementary School and Lt.
Job Lane Elementary School in Bedford; and the Armstrong & Hastings Elementary
Schools in Westborough.

Mr. Garvin's responsibilities on these projects and many others entails obtaining
state and local approvals, hydrologic design and calculations, writing contract
specifications, review of all contract documents, construction administration,
coordination of design issues with various disciplines, and all aspects of site and
utility design. In addition to these duties, Mr. Garvin is responsible for the day-to-
day management of the firm and Client relationship / development.

In addition to his work at Samiotes Consultants, Mr. Garvin is Chairman of the

Town of Sudbury Planning Board and a member of the MetroWest YMCA's
Properties Committee.
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Samiotes Consultants, Inc.
Civil Engineers + Land Surveyors

20 A Street
Framingham, MA 01701-4102

T508.877.6688
F508.877.8349

www.samiotes.com
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Wojciech J. Pilat
Project Manager

RESUME

Mr. Pilat is a Project Manager for Samiotes Consultants, Inc. He graduated
from Wentworth Institute of Technology in Boston, Massachusetts with a
Bachelor of Science in Civil Engineering.

Wojciech has worked on and is currently working on the new $130 million
Saugus High School for the Town of Saugus; The ArtFarm space in
Somerville; the Goldfarb Library improvements at Brandeis University in
Waltham; the Crescent Street mixed use Housing Development and public
park project for the City of Newton, the Roxbury Tenants of Harvard
Restoration Housing project with Traggorth Companies in Boston; the 2451
Washington Street Condominium project in Roxbury, the Pierce School
Playground improvements in Brookline; the mixed use Parcel 24 South
Building in Chinatown; several locations of Bank of America ADA
improvement projects throughout Massachusetts; the Lyman Estate in
Waltham; the Bridge Boston Charter School in Roxbury; the German
International School in Boston; the Green Acres Village for the Fitchburg
Housing Authority; the new Hearth Development project at 16 Ronald Street
in Roxbury, the Satellite Boiler and solar field Installation project for
Lancaster Campus; and the Downeast Cider House Brewery in East Boston.

Mr. Pilat’s responsibilities on these projects and others include all phases of
site planning and design, obtaining local approvals before agencies, various
engineering calculations and designs, construction administration and
developing site plans and profiles on Civil 3D software.

Prior to joining Samiotes, Mr. Pilat was employed by BSI in Boston, MA as
an Engineer for Civil and Subsurface Utility Engineering. He has worked on
numerous transportation projects for airport and roadway projects.

Mr. Pilat has completed a multitude of subsurface utility engineering projects
for numerous State Transportation Departments across the United States
including GDOT, SCDOT, Mass DOT, RIDOT and VTRANS just to name a
few. For many of these projects Wojciech lead surveying services, traffic
management for excavation, excavation supervision, drawing drafting and
quality control. Roadway projects include RIDOT drainage improvements,
VDOT highway upgrade projects, and GDOT utility conflict matrices.

Samiotes Consultants, Inc.
Civil Engineers + Land Surveyors

20 A Street
Framingham, MA 01701-4102

T 508.877.6688
F 508.877.8349

www.samiotes.com
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Todd Chapman, PLS
Director of Land Surveying

RESUME

Mr. Chapman is the Director of Land Surveying at Samiotes Consultants, Inc. He is a
Registered Professional Land Surveyor in Massachusetts with more than 25 years of
experience as a surveyor and project manager. Mr. Chapman studied Surveying
Engineering at University of New Brunswick in Canada. He is an active member of
the Massachusetts Association of Land Surveyors and Civil Engineers (MALSCE) and
the National Society of Professional Surveyors (NSPS).

His experience includes the use of GPS (Global Positioning System) to supplement
various Boundary, Mapping and Control Surveys. He has supervised and performed
Real Time Kinematic (RTK), Post Processed Kinematic and Static GPS surveys to
provide Horizontal and Vertical Control, mapping and locations on various State
Plane Coordinate Systems. Areas of additional experience include;
Boundary/Property Line Surveys, Easement Surveys, Horizontal and Vertical Control
Surveys, Existing Conditions Surveys, Hydrographic Surveys, ALTA / NSPS Land Title
Surveys, Massachusetts Land Court Surveys, Utility Mapping and Compilation,
Subsurface Utility Exploration (SUE), Deformation and Settlement Monitoring, FEMA
Flood Elevation Certifications, Massachusetts State Highway Takings, Construction
Verification and Layout and Tunneling Surveys.

Current work assignments include: the President Avenue Plaza in Fall River; the
South Lawrence East Middle School new concession building; Arlington High School;
Maria Weston Chapman Middle School in Weymouth; Rosemary Pool for the Town
of Needham; the Minuteman High School in Lexington and Lincoln; Garvey
Playground in Boston; and the Artists for Humanity E+ Expansion in South Boston.

Prior to joining Samiotes Consultants, Inc., Mr. Chapman was responsible as project
manager in a number of projects varying in size and complexities. Projects of Samiotes Consultants, Inc,
significant interest include the mapping of many institutes across New England such Civil Engincers + Land Surveyors
as, Providence College’s 105-acre campus, Boston University, Massachusetts Institute 55  syreet

of Technology, Wellesley College, Westfield State University, Worcester State Framingham, MA 01701-4102
University and Bridgewater State University. Mr. Chapman was also a survey project 1544 677 6688

manager on the Central Artery Tunnel Project managing various mapping, control, F 508.877.8349
construction, deformation monitoring, hydrographic and geodetic surveys.

Www.samiotes.com
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PROFESSIONAL ACTIVITY - CITY OF BOSTON

samiotesh
Artists for Humanity EpiCenter — South Boston T

Frog Pond Skating Rink / Tadpole Playground - Boston Common C—
Boston Symphony Orchestra (Symphony Hall) — South End

Boston College - Alumni Stadium - Brighton

Dimock Community Health Center — Roxbury

Chinatown Community Center (87 Tyler Street) — Chinatown

Berklee College (Café @ 939 - Boylston Street) — Back Bay

Nine Zero Hotel - Boston

Boston Department of Public Works Salt Storage Facility - West Roxbury
City Hall Plaza Arcade — Government Center

East Boston Greenway — East Boston

MDC Mirabella Poorhouse — North End

Honan-Allston Branch Library — Allston

The Holiday Inn - East Boston

3134 Washington Street (YMCA) — Jamaica Plain

77 Terrace Street (Artist live/work space for BRA) — Roxbury Crossing
United States Postal Facility (Boylston Street) — Roxbury

St. Margaret’s Hospital - Dorchester

Roxbury Health Care Center - Roxbury

Boston College - Master Plan (Utilities)

Northeastern University (Davenport Commons) — Roxbury

Bunker Hill Community College (Arts Building Feasibility Study) - Charlestown
Cleary Square Improvements - Hyde Park

Centre Street Improvements - Jamaica Plain

United House of Prayer — Roxbury

Epiphany School — Dorchester

The Hennigan School - Jamaica Plain

Renaissance Charter Public School - Boston

Orchard Cardens Elementary School — Roxbury

Mesivta High School of Creater Boston — Brighton

Beacon Hill Nursery School (74 Joy Street) — Beacon Hill

High Point Village - Roslindale

Egleston Crossing (Brownfield Redevelopment/Green Housing) — Roxbury
Council Towers — Roxbury

Hyde-Blakemore Condominiums — Roslindale

Cabot Estate Condominium (241 Perkins Street) — Jamaica Plain
BankBoston / Bank of America - West Roxbury

The Somerset Club — Beacon Hl” Samiotes Consultants, Inc.
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CVS (1 927 Beacon Street) _ Brighton Civil Engineers + Land Surveyors
Ringer Park — Brighton 20 A Street

Hardiman Park — Brighton Framingham, MA 01701-4102
Waldren Park - Jamaica Plain T 508.877.6688

Grenada Park — Jamaica Plain F 508.877.8349

Chery Playgrou nd — Mattapan www.samiotes.com
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Total Staff: 65

Office Locations

Boston, MA
137 Lexeis Wharf
Suite B

Boston, MA 02110
p (617) 752-2212

Foxborough, MA

325 Foxborough Boulevard
Suite 100

Foxborough, MA

p (508) 549-9906

Springfield, MA

17 Hampden Street
Springfield, MA 01103
p (413) 732-9835

New Britain, CT
416 Slater Road
PO Box 2590

New Britain, CT 06050-2590

p (860) 229-0361

wiww.kba-architects.com

4;\ MERICAN
MEMBER ASSOCIATION

=
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SPORTS BUILDERS

Firm Overview

aestle Boos Associates, Inc. is one of New England’s most experienced
architectural and athletic facility design firms With over a half-century of
experience, we provide innovative, award-winning design solutions and

professional services that enable our clients to achieve their goals.

Our experience includes the master planning and design of new facilities, design
of existing athletic facility renovations, and assessment, forensics, and feasibility
studies of athletic facilities throughout New England. Ourathletic facility designs
for clients including North Attleborough High School, Canton High School,
the Town of Framingham, and Springfield College, include natural grass and
synthetic turf athletic fields, competitive running tracks, tennis courts, bleachers
and press boxes, sports field lighting, team rooms and concession buildings,

passive recreation spaces, and accessory buildings.

We have recently completed similar projects at Cattone Field at Wethersfield
High School, Plainville High School, and John F. Kennedy High School in
Waterbury, CT. Our talented staff, many of whom are LEED accredited, delivers
efficient management and coordination throughout the design and construction
process. In addition, Kaestle Boos is certified by the Synthetic Turf Council as an
Independent Professional and Consultant which recognizes qualified companies
whose products and services are highly recommended by their customers. This
designation has been bestowed upon only 11 other companies nationwide. This
extensive expertise sets us apart from other companies and allows us to provide

our clients with state-of-the-art facilities designed to their individual needs.

Our success is the result of our commitment and ability to fulfill the needs of
our clients. Our philosophy to combine quality design and outstanding client
service with professional performance, honesty, and imagination ensures that

our firm, like our projects, will endure.

Kaestle Boos Associates, Inc.



Education /
Memberships:

Bachelor of Science,
Landscape Architecture,
University of Connecticut,
2002

American Society of
Landscape Architects
(ASLA)

Synthetic Turf Council
(STC) - Board of Directors

American Sports Builders
Association (ASBA)

U.S. Green Building
Council (USGBC)

Licenses:

Commonwealth of
Massachusetts #4023

State of Connecticut #1027

State of Rhode Island and
Providence Plantations
#0637

Council of Landscape
Architectural Registration
Board (CLLARB)

Luke J. McCoy, PLA, LEED AP

Associate Principal

Luke McCoy joined Kaestle Boos in 2016, and has over 15 years of landscape
architecture and athletic facility experience. Mr. McCoy conducts site analysis,
planning and design for educational and municipal clients. His experience
includes K-12 and higher education facilities, athletic fields and complexes,
municipal walking and bike paths, and religious facilities. He plays an
instrumental role in regulatory permitting, representing our clients at land
use and regulatory agency meetings. Mr. McCoy is also responsible for the
coordination of landscape architecture design and contract administration.

Myr. McCoy’s experience with Kaestle Boos includes:

¢ North Attleborough High School, North Attleborough, MA - conversion of
natural grass field to multi-purpose synthetic turf field and renovations to two (2)
natural grass multi-purpose fields

* Memorial Field at Canton High School, Canton, MA - multi-purpose synthetic
turf field and synthetic surface track replacement

* Stagg Field at Springfield College, Springfield, MA - multi-purpose synthetic
turf field replacement

¢ Chelsea High School, Chelsea, MA - athletic complex feasibility study and
conversion of a natural grass multi-purpose field to synthetic turf

* Minuteman Regional Technical High School, Lexington, MA - new athletic
facility including the assessment and design for three (3) synthetic turf multi-
purpose fields, track and track events, tennis courts, sports field lighting,
bleachers and press box and an athletic building to house concessions, team
rooms, rest rooms, and storage

* Plainville High School, Plainville, CT - athletic complex reconstruction
including replacement of natural grass multi-purpose field and softball field with
synthetic turf fields and resurfacing of the synthetic running track and track and
field events

* Joseph Cottone Field at Wethersfield High School, Wethersfield, CT - multi-
purpose synthetic turf field replacement and new synthetic turf softball field

* John F. Kennedy High School, Waterbury, CT - athletic complex reconstruction
including the replacement of the natural grass multi-purpose field with a new
synthetic turf multi-purpose synthetic turf field.

* Derby High School, Derby, CT - athletic complex renovations including
conversion of a natural grass field to a multi-purpose synthetic turf field, a new
natural grass softball field, new synthetic surface track and track and field events,
and consulting services for the design of a new synthetic turf baseball field

* Rocky Hill Intermediate School, Rocky Hill, CT - new facility including a new
multi-purpose athletic field, natural grass baseball field, basketball courts, and
playscapes

* Naugatuck High School, Naugatuck, CT - tennis court renovations

Kaestle Boos Associates, Inc.
RFQ#20-04 Page 53 of 91



RFQ#20-04 Page 54 of 91

Athletic Complex Experience

North Attleborough High School, North Attleborough, MA - reconstruction of
(2) natural grass fields and the conversion of a multi-purpose natural grass field
to synthetic turf, new complex lighting

Minuteman Regional Technical High School, Lexington, MA - new athletic
complex to support new high school. Facility to include: (3) synthetic multi-
purpose fields, track and field events, post-tensioned tennis courts, sports field
and courts lighting, bleachers and press box, and an athletic building

Westwood High School, Westwood, MA - new synthetic turf field located
within a track, new natural grass baseball and softball fields, new tennis courts,
competition running track, and track and field events

Berkshire School, Sheffield, MA - athletic facility master planning and
conversion of multiple natural grass fields to new synthetic turf fields

Memorial Field at Canton High School, Canton, MA - multi-purpose synthetic
turf field replacement including turf selection and construction oversight

Springfield College, Springfield, MA - replacement of multi-purpose synthetic
turf field including turf selection and construction oversight

Chelsea High School, Chelsea, MA - athletic complex feasibility study and
conversion of a natural grass multi-purpose field to synthetic turf field

Bowditch Athletic Complex, Framingham, MA - renovations including bleacher,
streetscape, and ADA accessibility improvements, and new pressbox, concessions
and rest rooms

Dartmouth High School, Dartmouth, MA - new athletic complex including
natural grass fields, synthetic surface track and field house

Old Rochester Regional Jr./Sr. High School, Mattapoisett, MA - athletic complex
renovations including multiple natural grass fields and replacement of the
competition running track

Northampton High School, Northampton, MA - athletic complex reconstruction
including natural grass fields and synthetic surface track

The Governor’s Academy, Byfield, MA - feasibility study, master plan, and
reconstruction of the natural grass field Sager Bowl including drainage
improvements

Whitman-Hanson Middle School, Whitman, MA - athletic complex expansion
and renovations including new natural grass fields, irrigation and drainage
Improvements

Bournedale Elementary School, Bourne, MA - new natural grass play field and
playscapes

Kaestle Boos Associates, Inc.



Athletic Complex Experience

Fredrick Hartnett Middle School, Blackstone, MA - new natural grass athletic
fields

Freetown-Lakeville Regional Middle School, Lakeville, MA - new natural grass
athletic fields

Derby High School, Derby, CT - athletic complex renovations including
conversion of natural grass field to new synthetic turf field, replacement of
synthetic surface track and track events, new synthetic turf baseball field, and
ADA accessibility improvements

Cottone Field at Wethersfield High School, Wethersfield, CT - m,ulti-purpose
field synthetic turf replacement and conversion of softball field to synthetic turf

Naugatuck High School, Naugatuck, CT - athletic complex renovations
including conversion of natural grass field to new synthetic turf field, new natural
grass baseball, softball, and football practice field, new track and field events,
replacement of synthetic surface track, new press boxes, scoreboards, walking
paths, bleachers, and ADA accessibility improvements

Watertown High School, Watertown, CT - conversion of natural grass field to
new synthetic turf field within track, replacement of competition running track,
and new track and field events

Plainville High School, Plainville, CT - athletic complex renovations including
natural grass baseball field, and conversion of natural grass muti-purpose and
softball field to new synthetic turf fields, and replacement of competition running
track

John F. Kennedy High School, Waterbury, CT - athletic complex reconstruction
including replacement of natural grass fields with synthetic turf fields, improved
drainage, and new tennis courts

O’Brien Stadium at Windsor High School, Windsor, CT - athletic complex
renovations including design of bleacher improvements, new press box,
concessions, and rest rooms

Swift Middle School, Watertown, CT - new multi-purpose synthetic turf field

New Canaan High School, New Canaan, CT - conversion of natural grass field to
new synthetic turf field, ADA accessibility improvements

Falcon Field, Meriden, CT - conversion of natural grass field to new synthetic turf
field, ADA accessibility improvements

Clem Lemire Athletic Complex, Manchester, CT - master plan and athletic
complex reconstruction including conversion of the natural grass field to a new
synthetic turf field, track reconstruction, press box, concessions, and storage

St. Michael’s College, Colchester, VT — new multi-purpose synthetic turf field

Kaestle Boos Associates, Inc.
RFQ#20-04 Page 55 of 91



AQUEOUS CONSULTANTS, LLC '
2 Dundee Park Drive, Suite 301B \A
2ot i PYAgqueous

(978) 4701695 ¢ aqueous.net
SERVICE: IRRIGATION & WATER RESOURCE ENGINEERING

Agueous is a Professional Engineering firm that specializes in irrigation, water resources, and alternative water
design. Founded by Michael Igo, PE in 2014, the firm's passion and desire to provide efficient irrigation and
water systems for architects, engineers, and end-users has made Aqueous a trusted firm for construction

document preparation and construction administration. Aqueous’ mission statement is:

"Aqueous provides solutions for our clients' irrigation, rainwater harvesting, stormwater management, and
non-potable water systermn needs. By engineering systems that promote water conservation and efficiency, we
/ Y
lessen the dependence on drinking wafer, preserve ecological balance, and waftch the economic boffom fine.”

Professional Engineering licensure in the irrigation industry is a rarity. As such, Aqueous prides itself as an
independent design firm that considers and recommends products of all manufacturers if worthy of

installation on our projects for our clients.

Aqueous has worked on a number of public school, playground, and park projects over the past several years

for local municipadlities:

Hoyt Sullivan Park, Somerville (Irrigation, Drainage, Water Play Feature)

Allen Street Playground, Somerville (Domestic Water Connection, Construction Administration)

John F. Kennedy Middle School, Natick (Irrigation, Rainwater Harvesting, Water Supply Analysis)
Zervas Elementary School, Newton (Irrigation, Rainwater Harvesting)

Rivergreen Playground and Riverwalk, Everett (Irrigation, Water Play Feature, Domestic Water

> & & & o

Connection)

Hale School Park, Everett (Irrigation, Water Play Feature, Domestic Water Connection)

Central Avenue Playground, Everett (Irrigation, Water Play Feature, Domestic Water Connection)
Hosmer Elementary School, Watertown (Irrigation and Construction Administration)

Cornelia Warren Park, Waltham (Irrigation, Domestic Water Connection)

o & o & o

Beal Elementary School, Shrewsbury (irrigation, Well Water Supply, LEED)

Aqueous provides Professional Engineering design services in the following areas:

Water Resource Master Planning and Cost Benefit Analysis
Landscape Irrigation Design and Construction Administration
Rainwater Harvesting

Fountain and/or Water Feature Mechanical Design

> & o o

GREEN BUILDING

IRRIGATION
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Michael Igo, PE, D.WRE, LEED AP, CID

President, Aqueous Consultants, LLC % Aq U eo U S

Credentials
¢ Professional Engineer (PE)
o MA, ME, CT,RI, NH, PA, NJ,NC, TX, DC
Diplomate: Water Resources Engineer (D.WRE)
LEED Accredited Professional (LEED AP)
Irrigation Association Certified Irrigation Designer (CID)
EPA WaterSense Partner
Affiliate Member, American Society of Landscape Architects
SPEAKER: 2016 ASLA National Conference, New Orleans, LA

> & & o o o

Experience (18 Year
¢ President, Aqueous Consultants, LLC, Andover, MA 2/2014 - Present
o lrrigation Design and Documentation for:
= Green Roofs and Sustainable Buildings
= Commercial and Municipal Landscapes
» Institutional Landscapes and Athletic Fields
= Golf Courses
o Climate and Water Use Analyses
o Well Water System Design
o Pumps, Controls, and Electrical Systems
Construction Administration
o Drafting and Specifications Writing
o LEED Documentation
o Water Feature Design for Ponds, Pools, Fountains, and Spillways
¢ Senior Engineer, Irrigation Consulting, Inc., Pepperell, MA 4/2007 - 2/2014
o Same as Above except Water Features
o Practiced as Sole Professional Engineer in the Firm
¢ Project Engineer, Hayes Engineering, Inc. Wakefield, MA 5/2000 - 4/2007
o Developed Grading, Stormwater, Layout and Utility Plans for Sites
o Compiled and Submitted Plans and Studies for Permit Applications

Education
¢ Tufts University, Medford, MA August 2006
o Master of Science in Civil and Environmental Engineering
o Thesis: 2-Dimensional Seepage in Slopes
¢ Boston University, Boston, MA May 2000
o Bachelor of Science in Aerospace Engineering
o Advanced Curriculum in Fluid Mechanics, Thermodynamics, Electric Circuits and Controls

AQUEQOUS CONSULTANTS, LLC
2 Dundee Park Drive, Suite 301B Andover, MA 01810 ¢ (978) 470-1695 aqueous.net
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Hoyt Sullivan Playground

Somerville, MA \A
Water Play Feature, Irrigation, and % q UeOU

Drainage Design

This project is located in an
urban area in  Somerville,
Massachusetts. Klopfer Martin
Design Group retained
Agueous Consultants fo design
the irrigation system, drinking
fountain, and water play
device, provide construction
drawings, assist in permitting,
and provide  construction
administration. The
renovations to the playground
were completed in 2017. The
project was the recipient of a
2019 Merit Award for Design
from the Boston Society of Landscape Architects.

Key Elements:

¢ lrrigation

& Drainage, Drinking Fountain,
Water Play Hand Pump Design

¢ Connection fo Domestic Water
Service

& Winner of the 2019 Merit Award

for Design from the Boston

Society of Landscape Architects

=Y,
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Zervas Elementary School
Newton, MA

Rainwater Harvesting Irrigation System

Agqueous Consultants of
Andover, Massachusetfts was
retained by Birchwood Design
Group (now Traverse
Landscape  Architects) fo
design the irrigation system for
athletic  fields at  Zervas
Elementary School in Newton,
Massachusetts.  The irrigation
design incorporated a
complex below-grade
rainwater ouUMmpP system.
Agqueous was also responsible
for performing construction
administration.  The project
was completed in Fall 2017.

Key Elements:

¢ Irigation Design

¢ Rainwater Pump System Design
¢ Construction Administration

PORER ROOM 105

PYAqueous

At-Grade Appearance

Below-Grade Appearance (Aqueous Design)
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Statement of Qualifications

Firm Profile

The engineering firm of McPhail Associates, LLC was established in 1976 by the late Robert
E. McPhail, P.E. to provide consulting geotechnical engineering services. Around 1983, our
scope of services expanded to include consulting geoenvironmental engineering services to
address the development of sites which contain or have the potential to contain the
presence of oil and/or hazardous materials (OHM).

Our professional staff consists of approximately fifty-five individuals with backgrounds in
Civil Engineering, Geotechnical Engineering, Environmental Engineering and Geology. The
senior engineering staff has advanced degrees in the geotechnical or geoenvironmental
engineering disciplines. Our key engineers have had extensive experience in subsurface
explorations, geotechnical analysis and design, geoenvironmental site evaluation and
remediation, design assistance to structural engineers and architects, and construction
monitoring for more than 5,500 building, environmental, waterfront, and heavy construction
projects.

The ownership of McPhail consists of three principals who collectively have more than 80
years of consulting experience. Our associate principals and project managers work on the
day to day aspects of projects and consult with the principals on a regular basis. The
principals, associate principals and project managers are supported by a staff which includes
project engineers, a drafting department, administrative personnel, and field engineers.

The relatively small size of our company allows the principals to have a direct hand with
every project that we are involved with. Our associate principals and senior project
managers have an average of fifteen years’ experience working with our principals.

Relevant Experience

McPhail Associates, LLC has provided geotechnical and/or geoenvironmental engineering
consulting services for numerous projects in Somerville and the surrounding communities
including the following:

Arthur D. Healey Elementary School; Somerville

John F. Kennedy Elementary School Addition; Somerville
West Somerville Neighborhood School; Somerville
Capuano Early Childhood Center; Somerville

Capuano Field Turf Replacement Project; Somerville
Somerville Police Department at 220 Washington Street; Somerville
Everett Memorial Stadium; Everett

Hormel Stadium Facility; Medford

Medford High Schoo! Turf Playing Fields; Medford
Columbus Memorial Park; Medford

Victory Park Improvements; Medford

Martin’s Park at the Smith Family Waterfront; South Boston
Fan Pier Park; South Boston

® ® o & ¢ ¢ & o & & o & °

GEOTECHNICAL AND GEOENVIRONMENTAL ENGINEERS

2269 Massachusetts Avenue

Cambridge, Massachusetts 02140 Page 1
(617) 868-1420
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Title

Education

Professional
Registration

Professional
Experience

Professional
Affiliations

JONATHAN W. PATCH, P.E.
Associate Principal

Bachelor of Science in Civil Engineering (2000)
Union College; Schenectady, New York

Master of Engineering in Civil and Environmental Engineering (2001)
Corneli University; Ithaca, New York

Registered Professional Engineer: Connecticut, Massachusetts, New Hampshire,
New York, Rhode Island, Vermont

Since 2001, Jonathan W. Patch has served as a geotechnical engineer for a
variety of engineering projects with McPhail Associates. His responsibilities have
included coordination of subsurface exploration programs, geotechnical analysis
and design, geotechnical instrumentation, design assistance in preparing
construction documents, and project coordination with other disciplines. His
foundation construction experience includes both design and field monitoring of
shallow and deep foundations including spread footing systems, drilled and
driven piles, slurry walls and caissons, pressure injected footings, underpinning,
vibration monitoring, settlement analysis, and temporary earth support design
for building and transportation projects.

Mr. Patch’s geoenvironmental experience includes performing site assessments
for the presence of oil and hazardous materials, and preparation of soil
disposition plans and monitoring of site remediation operations in accordance
with the Massachusetts Oil and Hazardous Materials Release Prevention and
Response Act (MGL Chapter 21E) and the Massachusetts Contingency Plan (310
CMR 40.0000).

Several notable projects for which Mr. Patch has been responsible for the
geotechnical design or provided major consultation include:

The Fan Pier; Boston, MA

Martin’s Park at the Smith Family Waterfront; South Boston, MA
Westin Boston Waterfront Hotel; South Boston, MA

Pierce Boston; Boston, MA

Isabella Stewart Gardner Museum Expansion; Boston, MA
Portwalk; Portsmouth, NH

One Canal; Boston, MA

Van Ness and 1325 Boylston Street; Boston, MA

Simmons College School of Management and Garage; Boston, MA
Springfield Data Center; Springfield, MA

InterContinental Luxury Hotel and Residences; Boston, MA

American Society of Civil Engineers

American Council of Engineering Companies of Massachusetts (ACEC/MA)
Boston Society of Civil Engineers

Deep Foundations Institute

GEOTECHNICAL AND GEOENVIRONMENTAL ENGINEERS
2269 Massachusetts Avenue
Cambridge, Massachusetts 02140 Page 2

(617) 868-1420
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ROOME & GUARRACINO, LLC

Consulting Structural Engineers
48 Grove Street Somerville, MA 02144
Tel: 617.628.17700 Fax: 617.628.1711

ROOME & GUARRACINO, LLC provides structural engineering services for a wide
variety of clients, including architects, private owners and contractors.

Although the vast majority of our work has involved buildings, we have diverse and
significant experience in many types of structures. Some of our services include the
following:

@ Structural Design Services for both new and renovated structures, including
structural design, preparation of structural contract drawings and specifications, review
of structural item shop drawings, and periodic site visits (or inspection, if so desired).
We also include in this category specialty design services, such as the design of
connections, stairs and rails for steel fabricators.

@ General Structural Consulting Services including investigations of structural
problems, the design of structural repairs for those problems, investigations and
reports in connection with expert witness services, and feasibility studies.

@ Construction Phase Services including inspection of steel, concrete, or timber
structures for conformance with contract documents. Assist contractors with building
problems encountered during construction such as non-conforming work, shoring and
erection techniques.

@ Building Structural Inspection Services including commercial inspections and
home inspections.

ROOME & GUARRACINO, LLC has provided Structural Design Services for virtually
all types of buildings and for other structures as well. We are well versed in the LEED
requirements as they relate to structure, and have contributed on numerous LEED
projects.

We have provided Construction Phase Services for various owners and contractors in
the form of field inspection of structural systems including structural steel, concrete (both
mild reinforced and post-tensioned) and timber construction, and in the design of shoring
systems for temporary support to facilitate construction.

We feel that our knowledge and experience are most beneficial when we are involved at
the outset of a project. Initial involvement while the functional and architectural planning
are still flexible, allows the best opportunity to incorporate the optimum structural system
in the most compatible way.

% ROOME & GUARRACINO, LLC carries $1,000,000.00 in professional liability insurance with The
Travelers Insurance Co., as well as, general liability, including automobile.
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ROOME & GUARRACINO, LLC

Consulting Structural Engineers

Reginald Roome II, P.E.

Partner
Title/Position Partner

Education A.A.S. Civil Technology, 1976
University of New Hampshire-Durham, N.H.

B.S. Civil Engineering, 1978
Worcester Polytechnic Inst.-Worcester, MA

M.S. Civil Engineering, 1981
Worcester Polytechnic Inst.-Worcester, MA

Registration  Professional Engineer (Structural): New Hampshire, Massachusetts, Vermont
Connecticut, Maine, Pennsylvania

Professional ~ Mr. Roome co-founded ROOME & GUARRACINO, LLC-Consulting Structural

Experience Engineers in Early 2005. He has over 30 years of experience in the design and
management of engineering projects. Over the years he has been responsible for
the structural design of numerous projects, from the very small to projects with
construction budgets in the hundreds of millions of dollars. In addition to,
overseeing the structural design and monitoring of the construction process, Mr.
Roome is responsible for client communications and coordination. Prior to
founding ROOME & GUARRACINO, LLC, he spent almost 24 years with one
of the premier structural engineering consulting firms in the country, LeMessurier
Consultants Inc., starting as a staff engineer in 1981 and working his way up to
Associate in 1994 and then Vice President and Partner in 1999. Before joining
LeMessurier Consultants, he worked for Bechtel Power Co. and was a Graduate
Teaching Assistant in structural design at Worcester Polytechnic Institute. He has
extensive experience in structural steel, concrete, timber, and masonry structures,
as well as, renovations and structural investigations. With over 30 years of
experience n the design and management of  engineering
projects, Mr. Roome is presently Principal and Partner of ROOME &
GUARRACINO, LLC. His structural engineering and management experience
includes participation in the following list of projects:
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ZADE

ZADE ASSOCIATE L.L.C.
Consulting Engineers

Mohammed Zade Ph.D., P.E
Muzaffer Muctehitzade M.Sc., P.E., LEED AP

ZADE ASSOCIATE LLC. was established by Dr. Mohammed Zade to provide Consulting
Engineering Services for the design construction and supervision of Mechanical and
Electrical Systems, including Plumbing and Fire Protection.

The Engineering Staff of the ZADE ASSOCIATE LLC. consists of Registered Professional
Engineers bringing together more than 50 years of responsible project management
engineering and design experience in a variety of projects ranging from small residential
buildings and multi-housing to large boiler plants, laboratories, printing plants and offices.

The Engineering Services provided by this firm include feasibility studies, conceptual
design, alternate systems comparisons, cost estimates, energy conversion, preparation of
contract documents and construction supervision.

Each of the Engineering Staff is knowledgeable in both Mechanical and Electrical aspects
of projects, therefore each provides a single source of responsibility for the design and
careful coordination of all trades.

For each projects, the Project Manager establishes a design team. At the initial state of the
projects, the design criteria is developed in consultations with the Architect and the Owner
in order to establish the project requirements. After receiving approval for the design
criteria, schematic design is executed to establish space requirements, to facilitate quantity
take-off and to prepare cost estimates.

During the preparation of the final construction documents. the design criteria 1s
continuously updated and the project cost estimate is monitored. Major design criteria
variations and their implications are brought tot he attention of the Architect and the
Owner.

At the completion of the design, the Project Manager reviews the documents for final

coordination. During construction, periodic site inspections are provided to monitor
compliance with the plans and specifications.

140 BEACH STREET. BOSTON MA 02111

PHONE: (617)338-4406 FAX: (617)451-2540 EMAIL: ZADECO@AQL.COM
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MUZAFFER MUCTEHITZADE, P.E.. LEED AP

Principal-in-Charge

EXPERIENCE

Mr. Muctehitzade is an Electrical
Engineer experienced in the design and
engineering of power distribution,
lighting, communications and fire alarm
systems for industrial buildings.

He is also experienced in transformer
design and manufacturing.

Prior to coming to the United States, he
was in charge of the Engineering
Department for A.E.G.-EIT, the Turkish
subsidiary of the Siemens-Trafo-Union.

In this capacity, he has coordinated the
design activities of the A.E.G.-EIT with
the parent company in Germany,
directing the work of eight engineers.

Mr. Muctehitzade was also responsible
for analyzing power requirements for
large industrial clients.

In the United States, he has been
associated Electrical Services, Norwood,
MA, as a Design Engineer. His work has
been mainly design of electrical systems
for condominiums, warehouses, office
spaces and housing projects.

EDUCATION
Oklahoma State University
Master of Science in Electrical Engineering

POSITIONS HELD FROM
1975 TO PRESENT
Zade Associates LLC, Boston, MA

Principal

Consolidated Electrical Services, Norwood, MA

Engineer

A.E.G.-EIT, Istanbul, Turkey

Engineer

PROFESSIONAL AFFILIATIONS

Registered Professional Engineer in:

MA, ME

. NH, VT, TX, FL.

CA.SC.MD.WA.OR . KN.UT, TN,OH.GA, DC,

MA Registration: 32579

ZADE ASSOCIATE LLC, Consulting Engineers

140 BEACH STREET, BOSTON MA 02111

PHONE: (617) 338-4406

FAX: (617) 451-2540

EMAIL: ZADECO@AOL.COM
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MAHENDRA PATEL, E.E.

Project Engineer

EXPERIENCE EDUCATION
Mr. Patel is an Electrical Engineer Sardar Patel University, India.
experienced in the design and Bachelor of Science, Electrical Engineering

engineering of power distribution,
lighting, communications, and fire

alarm systems for commercial, POSITIONS HELD FROM
residential, and institutional projects. 1982 TO PRESENT

Prior to coming to the United States, Zade Company, Inc., Boston, MA
he was working as a junior engineer Electrical Engineer

for Gujrat Electricity Board in India

(State Utility Co.) and was Gujrat Electricity Board, India
responsible for designing power Junior Engineer

distribution systems for agricultural,
commercial, and residential customers.

He was also responsible for
scheduling and supervision of power
dirstribution maintenance that
included transmission lines and
transformers.

ZADE ASSOCIATE LLC, Consulting Engineers

140 BEACH STREET, BOSTON MA 02111
PHONE: (617) 338-4406 FAX: (617)451-2540 EMAIL: ZADECO@AOL.COM
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Appendix B
Cost Details

7 Service rate(s): Per Details Below

~ Supply rate(s): Per Details Below

” Payment upon completion of deliverables: Per Details Below
~ Fixed fee: Per Details Below

” Other: Per Details Below

The Vendor shall periodically submit invoices to the City. for which compensation is due under this Contract and requesting payment for goods
received or services rendered by the Vendor during the period covered by the invoice. The invoice must agree to the rates/payment schedule as
indicated in this contract and must include the applicable Purchase Order number. The invoice shall include the following information: vendor name
vendor remit address, invoice date, invoice number, itemized listing of goods. services, labor, and expenses and indicating the total amount due.

s

Approved version 8/22/19




RFQ # 20-04
SECTION 4.0

PRICING

By signing this Price Form, the Proposer certifies the following bulleted statements and offers to supply and
deliver the materials and services specified below in full accordance with the Contract Documents supplied by
the City of Somerville entitled: Design Services for the Benjamin G. Brown School and the West Somerville

Neighborhood School
e The proposals will be received at the office of the Purchasing Director, Somerville City Hall, 93 Highland
Avenue, Somerville, MA 02143 no later than 8/7/2019 by 1:30PM ET
Awarded Vendor must comply with Living Wage requirements (see Section 3.0; only for services)
e Awarded Vendor must comply with insurance requirements as stated in Section 3.0.
The Purchasing Director reserves the right to accept or reject any or all proposals and/or to waive any
informalities if in her/his sole judgment it is deemed to be in the best interest of the City of Somerville.
e The following prices shall include delivery, the cost of fuel, the cost of labor, and all other charges.
This form to be enclosed in sealed proposal package.

Project Fee — Fixed Cost

Brown School Design Fee subsection | § 74,500

West Somerville Neighborhood Schf)ol $ 90,500
Design Fee subsection

Total Project Fixed Fee | $ 165,000

Hourly Fee Schedule
Principal / Project Manager D.]. Chagnon $ 120
Associate Kaila Bachman $ 100
Designer Jessica Choi $ 75
Other: Clara Batchelor, Founding Principal | $ 150
Other: Registered L. Arch. Staff 3 85

Other: [ andscape Design Staff (Unregistered) $ 75

Name of Company/Individual: cBA [ andscape Architects LLC

Address, City, State, Zip: 24 Thorndike Street, 4th Floor, Cambridge MA 02141

Tel # 617.945-9760 Emaill: 4, @ chaland.com

Signature of Authorized—7"

Individual B —emmst (SN = .
Please acknowledge receipt of anyand Eﬁ@dﬁWﬂﬂa—by sigitag below and including this form in your proposal

package, Failure to do so may subject the proposer to disqualification.

ACKNOWLEDGEMENT OF ADDENDA:
Addendum #1T== #2 #3 #4 #5 #6 #7 #8 #9 #10

.

R —

——




Appendix C
Forms
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SECRETARY OF THE COMMONWEALTH’S

CERTIFICATE OF GOOD STANDING

CERTIFICATE OF GOOD STANDING as provided by the Secretary of the Commonwealth

The Awarded Vendor must comply with our request for a CURRENT “Certificate of
Good Standing” provided by the Secretary of the Commonwealth’s Office

NOTE: A Certificate of Good Standing provided by the Department of Revenue will NOT be
accepted. The Certificate must be provided by the Secretary of the Commonwealth’s Office.

If you require information on how to obtain the “Certificate of Good Standing™ or
Certificate of Registration (Foreign Corporations) from the Commonwealth of
Massachusetts, please call the

Secretary of The Commonwealth’s Office at (617) 727-2850 (Press #1) located at One (1)
Ashburton Place, 17 Floor, Boston, MA 02133 or you may access their web site at:
http://corp.sec.state.ma.us/CorpWeb/Certificates/CertificateOrderForm.aspx

If your company is incorporated outside of Massachusetts and therefore is a “foreign
corporation”, but is registered to do business in Massachusetts, please comply with our request for
the Certificate of Registration from the Commonwealth of Massachusetts. If your company is a
foreign corporation, but is not registered to do business in Massachusetts, please provide the
Certificate of Good Standing from your state of incorporation.

Please note that without the above certificate (s), the City of Somerville cannot execute
your contract.

IMPORTANT NOTICE

Requests for Certificates of Good Standing by mail may take a substantial amount of time. A
certificate may be obtained immediately in person at the Secretary’s Office at the address above.
Also, at this time, the Secretary of State’s Office may not have your current annual report recorded.
If this is the case, and you are therefore unable to obtain the Certificate of Good Standing, please
forward a copy of your annual report filing fee check with your signed contracts. Please forward
your original Certificate of Good Standing to the Purchasing Department upon raceipt.



Fhe Gommoncwealth of Massachusetts

b 1} g )
c.fcwr(%a(*y/ of the Commonweallty
Jate ._C//éms’.ﬂ; %oa’/()/_/,; Massachusetts 02488

William Francis Galvin
Sccrctary of the
Commonwealth

September 6, 2019
TO WHOM IT MAY CONCERN:

I hereby certify that a certificate of organization of a Limited Liability Company was
filed in this office by

CBA LANDSCAPE ARCHITECTS LLC

in accordance with the provisions of Massachusetts General Laws Chapter 156C on January 4,
2010.

[ further certify that said Limited Liability Company has filed all annual reports due and
paid all fees with respect to such reports; that said Limited Liability Company has not filed a
certificate of cancellation; that there are no proceedings presently pending under the
Massachusetts General Laws Chapter 156C, § 70 for said Limited Liability Company’s
dissolution; and that said Limited Liability Company is in good standing with this office.

[ also certify that the names of all managers listed in the most recent filing are: DENIS J
CHAGNON

I further certity, the names of all persons authorized to execute documents filed with this
office and listed in the most recent filing are: DENIS J CHAGNON, MEGAN N TOMKINS,
KAILA BACHMAN

The names of all persons authorized to act with respect to real property listed in the most
recent filing are: DENIS J. CHAGNON
In testimony of which,
[ have hereunto affixed the
Great Seal of the Commonwealth

on the date first above wricten.

Wil Dt fotlocts

Secretary of the Commonwealth

Processed By:BOD



INSURANCE SPECIFICATIONS
INSURANCE REQUIREMENTS FOR AWARDED VENDOR ONLY:
Prior to commencing performance of any work or supplying materials or equipment covered by
these specifications, the contractor shall furnish to the Office of the Purchasing Director a
Certificate of Insurance evidencing the following:

A. GENERAL LIABILITY - Comprehensive Form
Bodily Injury Liability..............$_One Million
Property Damage Liability........ $ One Million

B. PROFESSIONAL LIABILITY........ $ 1.000.000.00

C. COVERAGE FOR PAYMENT OF WORKER'S COMPENSATION BENEFIT
PURSUANT TO CHAPTER 152 OF THE MASSACHUSETTS GENERAL LAWS IN
THE AMOUNT AS LISTED BELOW:

WORKER'S COMPENSATION................ $Statutory
EMPLOYERS' LIABILITY...................$ _Statutory

D. AUTOMOBILE LIABILITY INSURANCE AS LISTED BELOW:

BODILY INJURY LIABILITY.......... $ STATUTORY

I. A contract will not be executed unless a certificate (s) of insurance evidencing above-
described coverage is attached.
2. Failure to have the above-described coverage in effect during the entire period of the
contract shall be deemed to be a breach of the contract.

3. All applicable insurance policies shall read:

"CITY OF SOMERVILLE" as a certificate holder and as an additional insured for
general liability only along with a description of operation in the space provided on the
certificate.

Certificate Should Be Made Out To:
City Of Somerville
c¢/o Purchasing Department
93 Highland Avenue
Somerville, Ma. 02143

Note: If your insurance expires during the life of this contract, you shall be responsible to
submit a new certificate(s) covering the period of the contract. No payment will be made
on a contract with an expired insurance certificate.



DATE (MM/DD/YYYY)

N,
ACORD CERTIFICATE OF LIABILITY INSURANCE

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL {INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER

CONTACT
NAME:
PHONE
{AIC, No, Ext);
E-MAIL
ADDRESS:

| FAX
. (AIC, No):

INSURER(S) AFFORDING COVERAGE
o INSURER A :

INSURED INSURER B :
INSURER C :
INSURERD:
INSURERE :
INSURER F :

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

OFFICER/MEMBER EXCLUDED?

YIN
ANY PROPRIETOR/PARTNER/EXECUTIVE I:] INIA
(Mandatory in NH) ‘

DESCRIPTION OF QPERATIONS below

| EL EACH ACCIDENT I's
E.L DISEASE - EA EMPLOYEE $
E L. DISEASE - POLICY LIMIT | §

INSR| [ADDL[SUBR " POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE | INSR | WVD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
| GENERAL LIABILITY EACH OCCURRENCE s
1 DAMAGE TO RENTED I — |
| COMMERCIAL GENERAL LIABILITY . PREMISES (Ea occurrence) | $ _
| CLAIMS-MADE D OCCUR | MED EXP (Any one person) | $ |
. | | PERSONAL & ADV INJURY | 8 =
. ‘ | GENERAL AGGREGATE s
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | $
| POLICY LR Loc $
COMBINED SINGLE LIMIT
I—A_U:I'OMOBILE LIABILITY (Ea pocidenty s |
|| Aany AuTO BODILY INJURY (Per person) | $
7] ALL OWNED SCHEDULED T f -
! Ly L= ‘ | | BODILY INJURY (Peraccident)| $ -
[ NON-OWNED |"PROPERTY DAMAGE | $
| | HIRED AUTOS AUTOS . {Per accident) |
| | s
| UMBRELLA LIAB SCCUR EACH OCCURRENCE |s
EXCESS LIAB CLAIMS-MADE | [ | AGGREGATE $
DED || RETENTION $ 3$
WORKERS COMPENSATION WC STATU- OTH-
AND EMPLOYERS' LIABILITY - lrorvumms| TR

If yes, describe under

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

CERTIFICATE HOLDER

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

ACORD 25 (2010/05)

© 1988-2010 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD




e
@ DATE (MM/DD/YYYY)
ACORD CERTIFICATE OF LIABILITY INSURANCE 09/12/19

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on

this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER ﬁ?ﬂg\cr
A PHONE FAX
mbrose & Grant Insurance Agen AIC, No, Ext): 181-762-2300 (AIC, No): 781-762-5844
1500 Providence Highway -MAIL
ADDRESS:
Norwood, MA 02062
INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A : Mapfre/Commerce Insurance
INSURED INSURER B : Mapfre/Commerce Insurance
CBA Landscape Architects LLC INSURER C :
24 Thorndlke 4th Fir INSURERD :
Cambridge, MA 02141
INSURERE :
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:
THIS 1S TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
EFF | P
“F?& TYPE OF INSURANCE INSD |WVD POLICY NUMBER (nﬁn?}'é%TYYW) (Mﬂ%%‘z’ﬁ% LIMITS
< | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE 3 2,000,000
DAMAGE TO RENTED
] CLAIMS-MADE OCCUR PREMISES (Ea occurrence) | $
MED EXP (Any one person) $ 5;000
B y 8008030011428 12/16/18 12/16/19 | PERSONAL & ADV INJURY $
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 4,000,000
POLICY R Loc PRODUCTS - COMP/OP AGG | § 4,000,000
OTHER: $
COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY (Ea accident) $ 2,000,000
ANY AUTO BODILY INJURY (Per person) | $
B oDy || SHERdlED 8008030011428 12/116/18 | 12/16/19 | BODILY INJURY (Per accident) | §
S¢| HIRED ¢ | NON-OWNED PROPERTY DAMAGE s
AUTOS ONLY AUTOS ONLY (Per accident)
$
UMBRELLA LIAB OCCUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE $
DED [ | RETENTION $ $
WORKERS COMPENSATION l PER l OTH-
AND EMPLOYERS' LIABILITY YN STATUTE ER
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $
OFFICER/MEMBER EXCLUDED? I:] N/A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L DISEASE - POLICY LIMIT | §

City of Somerville listed as additional insured

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER

CANCELLATION

CITY OF SOMERVILLE

c/o Purchasing Department
93 Highland Avenue
Somerville, MA 02143

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE
GEORGE F GRANT

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD




/ﬂ & DATE (MM/DD/YYYY
ACORD CERTIFICATE OF LIABILITY INSURANCE : )

9/12/2019

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER CONTACT
AN, Exq:  (B55) 865-0737 | (A% o). (866) B28-2424
DELAND, GIBSON INS. ASSOCIATES, INC. EMLss.  Certificate@Hanover.com _
36 WASHINGTON STREET INSURER(S) AFFORDING COVERAGE | NAaICE
WELLESLEY MA 02481 INSURER A - Hanover American Ins Co 36064
INSURED: INSURER B : . - =
INSURERC: = -
CBA LANDSCAPE ARCHITECTS LLC INSURERD:
24 THORNDIKE STREET 4TH FLR SURERE .
CAMBRIDGE MA 02134 T ] |
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS 1S TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR |ADDLSUBR] | POLICYEFF | POLICY EXP | — — =
LTR TYPE OF INSURANCE INSD | WVD POLICY NUMBER (MM/DD/YYYY)  (MM/DDIYYYY) | LIMITS
COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $
DAMAGE TO RENTED
CLAIMS-MADE OCCUR PREMISES (Ea occurrence) | $
| MED EXP (Any one person) $
o=l — , ] .
B | PERSONAL & ADV INJURY | § B
GEN'L AGGREGATE LIMIT APPLIES PER: | GENERAL AGGREGATE s ]
POLICY D S’ECOT' D Loc PRODUCTS - COMP/OP AGG | $ — !
OTHER: | | $
AUTOMOBILE LIABILITY e e
| ANY AUTO BODILY INJURY (Per person) | $
| OWNED SCHEDULED . z
| AUTOS ONLY AUTOS BODI.LY IN~.JURY (Per accident)| $
HIRED NON-OWNED | PROPERTY DAMAGE s
AUTOS ONLY AUTOS ONLY |_(Per accident) |
| |'s
UMBRELLA LIAB OCCUR | | | EACH OCCURRENCE | $
| EXCESS LIAB _CLAIMS-MADE ‘ | AGGREGATE $
| DED | I RETENTION $ $
WORKERS COMPENSATION | [PER [OTH-
AND EMPLOYERS' LIABILITY Y/N \_/ | STATUTEi_LER ]
ANYPROPRIETOR/PARTNER/EXECUTIVE L.E 1,000,000
A | OFFICER/MEMBER EXCLUDED? N/A N WZN D696170 01 07/09/2019 | 07/09/2020 = AUH ACCIDENT, $
|

(Mandatory in NH)
If yes, describe under |
DESCRIPTION OF OPERATIONS below

| | EL. DISEASE - EAEMPLOYEE, 3 1,000,000
E.L DISEASE - PoLicY LMT | § 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

CITY OF SOMERVILLE C/O PURCHASING

DEPARTMENT, AUTHORIZED REPRESENTATIVE
93 HIGHLAND AVENUE 2 ~ |
SOMERVILLE MA 02143 HunhaaleN

©1988-2015 ACORD CORPORATION. All rights reserved.
ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD



— CBALAND-02 CJOHNSON

ACORD DATE (MM/DD/YYYY)
- CERTIFICATE OF LIABILITY INSURANCE el
THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.

If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER ﬁngACT
859 Wikard Shreet FHONE, ewy: (617) 328-6555 FAX oy (617) 328-6888
Suite 320 EMAL . boston@amesgough.com

Quiney, MA-02169 INSURER(S) AFFORDING COVERAGE f: NAIC #

INSURER A : Travelers Casualty & Surety Co. of America A++, XV 31194

INSURED INSURER B :
CBA Landscape Architects LLC

24 Thorndike INSURER C :
4th Floor INSURER D :
Cambridge, MA 02141 INSURER E : i
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS 1S TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
INSR ADDL SUBR' "(Poucy EFF  POLICY EXP ~
MM/DD/YYYY) (MM

LTR TYPE OF INSURANCE INSD WVD POLICY NUMBER DD/YYYY) LIMITS
COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE 3
" DAMAGE TO RENTED |
CLAIMS-MADE OCCUR PREMISES (Ea occurrence) _ $
MED EXP (Any one person) _$
PERSONAL & ADV INJURY  §
| | GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE 3
| _ POLICY FRQ: Loc PRODUCTS - COMP/OP AGG _ §
| OTHER- $
AUTOMOBILE LIABILITY (CE%'\QE%EEOS'NGLE CIMIT s
ANY AUTO BODILY INJURY (Per person) _ $
OWNED SCHEDULED
AUTOS ONLY AUTOS BODILY INJURY (Per accident) $
HIRED NON-OWNED PROPERTY DAMAGE
AUTOS ONLY AUTOS ONLY . {Per accident) K
$
UMBRELLA LIAB OCCUR EACH OCCURRENCE 8
| EXCESSLIAB CLAIMS-MADE AGGREGATE I
DED RETENTION § Y
WORKERS COMPENSATION PER OTH-
AND EMPLOYERS' LIABILITY T STATUTE _ER
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $
OFFICER/MEMBER EXCLUDED? N/A |

(Mandatory in NH)

E.L. DISEASE - EA EMPLOYEE_ $
If yes, describe under

DESCRIPTION OF OPERATIONS below E.L DISEASE - POLICY LIMIT 8
A Prof. Liability 105403485 2/11/2019  2/11/2020 Per Claim Limit 1,000,000
A 105403485 2/11/2019  2/11/2020 Aggregatre Limit 2,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
All Coverages are in accordance with the policy terms and conditions.

RE: Landscape Architectural Services for the Browns and Wests Somervilie Schoolyards.

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

. ) THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
City of Sommerville ACCORDANCE WITH THE POLICY PROVISIONS.
c/o Purchasing Department

93 Highland Avenue

Somerville, MA 02143 AUTHORIZED REPRESENTATIVE
_,;f?«‘*u ’J‘aﬁf’f ;
ACORD 25 (2016/03) © 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD




Form: CITY OF SOMERVILLE Rev. 08/01/12
Contract Number:

Certificate 6f Authority
(Limited Liability Companies Only)

Instructions: Complete this form and sign and date where indicated below.

1. 1, the undersigned, being a member or manager of

CBA Landscape Architects LLC

(Complete Name of Limited Liability Company)

a limited liability company (LLC) hereby certify as to the contents of this form for the
purpose of contracting with the City of Somerville.

2. The LLC is organized under the laws of the state of: Massachusetts

3. The LLC is managed by (check one) a Manager or by its DMembers.

4. | hereby certify that each of the following individual(s) is:

e amember/manager of the LLC;

e duly authorized to execute and deliver this contract, agreement, and/or
other legally binding documents relating to any contract and/or agreement
on behalf of the LLC;

e duly authorized to do and perform all acts and things necessary or
appropriate to carry out the terms of this contract or agreement on behalf
of the LLC; and

¢ that no resolution, vote, or other document or action is necessary to
establish such authority.

Name Title
Denis J. Chagnon Principal and Manager / Member

— ]

5. Signature:

(S N
Printed Name: Denis J. Chagnon, ASLA CPSI

Printed Title: Principal and Manager/ Member

Date; August 7, 2019 . Print

Online at: www.somervillema.gov/purchasing Page 1 of 1

RFQ#20-04 Page 79 of 91



Form: CITY OF SOMERVILLE Rev. 04/18/2019
Contract Number:

SOMERVILLE LIVING WAGE ORi)INANCE CERTIFICATION FORM
CITY OF SOMERVILLE CODE OF ORDINANCES SECTION 2-397 et seq’.

Instructions: This form shall be included in all Invitations for Bids and Requests for Proposals
which involve the furnishing of labor, time or effort (with no end product other than reports) by
vendors contracting or subcontracting with the City of Somerville, where the contract price
meets or exceeds the following doliar threshold: $10,000. If the undersigned is selected, this
form will be attached to the contract or subcontract and the certifications made herein shall be
incorporated as part of such contract or subcontract. Complete this form and sign and date
where indicated below on page 2.

Purpose: The purpose of this form is to ensure that such vendors pay a | Living Wage (defined
below) to all covered employees (i.e., all employees except individuals 1n a city, state or
federally funded youth program). In the case of bids, the City will award the contract to the
lowest responsive and responsible bidder paying a Living Wage. In the case of RFPis, the City
will select the most advantageous proposal from a responsive and responsible offeror paying a
Living Wage. In neither case, however, shall the City be under any obligation to select a bid or
proposal that exceeds the funds available for the contract.

Definition of “Living Wage”: For this contract or subcontract, as of 7/1/2019 | Living Wage |
shall be deemed to be an hourly wage of no less than $15.00 per hour. From time to time, the
Living Wage may be upwardly adjusted and amendments, if any, to the contract or subcontract
may require the payment of a higher hourly rate if a higher rate is then in effect.

CERTIFICATIONS

1. The undersigned shall pay no less than the Living Wage to all covered employees who directly
expend their time on the contract or subcontract with the City of Somerville.

2. The undersigned shall post a notice, (copy enclosed), to be furnished by the contracting City
Department, informing covered employees of the protections and obligations provided for in the
Somerville Living Wage Ordinance, and that for assistance and information, including copies of
the Ordinance, employees should contact the contracting City Department. Such notice shall be
posted in each location where services are performed by covered employees, in a conspicuous
place where notices to employees are customarily posted.

3. The undersigned shall maintain payrolls for all covered employees and basic records relating
hereto and shall preserve them for a period of three years. The records shall contain the name and
address of each employee, the number of hours worked, the gross wages, a copy of the social

Copies of the Ordinance are available upon request to the Purchasing Department.

Online at: www.somervillema.gov/purchasing Page 1 of 3

RFQ#20-04 Page 76 of 91



Form: CITY OF SOMERVILLE Rev. 04/18/2019
Contract Number:

security returns, and evidence of payment thereof and such other data as may be required by the
contracting City Department from time to time.

4. The undersigned shall submit payroll records to the City upon request and, if the City receives
information of possible noncompliance with the provisions the Somerville Living Wage
Ordinance, the undersigned shall permit City representatives to observe work being performed at
the work site, to interview employees, and to examine the books and records relating to the
payrolls being investigated to determine payment of wages.

5. The undersigned shall not fund wage increases required by the Somerville Living Wage
Ordinance by reducing the health insurance benefits of any of its employees.

6. The undersigned agrees that the penalties and relief set forth in the Somerville Living Wage
Ordinance shall be in addition to the rights and remedies set forth in the contract and/or
subcontract.

CERTIFIED BY:

Signature e
(Duly‘Authorized Representative of Vendor)

Title: Principal and Manager/ Member

Name of Vendor: CBA Landscape Architects LLC

Date: August7,2019

Online at: www.somervillema.gov/purchasing Page 2 of 3

RFQ#20-04 Page 77 of 91



TO: City Vendors
FROM: Fleet Division, City of Somerville

SUBJECT: Vchicle Inspections Process under Somerville City Ordinance Chapter 12, Article VIIT (“Ordinance to
Safeguard Vulnerable Road Users™)

Prospective bidders must familiarize themselves with the City of Somerville’s Ordinance to Protect Vulnerable Road
Users. The full text of this local law can be found here.

I. Request for Inspection: Inspections are conducted on Thursdays from 4pm-7pm at the Somerville Department of
Public Works, located at 1 Franey Road. Each inspection takes approximately 20 minutes.
a. Any vendor covered by this Ordinance shall complete an inspection request form and email it to
fleetinspections(@somervillema.gov.
b. Please submit request form no later than 3pm on the Tuesday before the requested inspection date.

2. Fee: The fee for the initial inspection is $100. The fee for a renewal inspection (every two years) is $50.

a. Payment of the fee is due upon scheduling of the inspection. The fee can be paid via check or credit card.
Checks should be made out to the City of Somerville and include the vendor’s phone number.

3. Approval: Vehicles inspected and approved by the Fleet Division will have an inspection approval sticker affixed
to the windshield of the vehicle. A copy of the inspection report and certificate of inspection shall be issued to the
vendor.

a. Inspection stickers are not transferable.
b. Any major overhaul of safe guard equipment shall be required to be re-inspected.

4. Rejection: If a vehicle is rejected for failing to comply with any of the technical specifications outlined in the
ordinance, it shall be corrected and henceforth re-inspected within 30 days at no additional fee.

a. Ifasecond inspection results in a rejection, a fee of $50 will be required for any subscquent inspections.
b. Any vendor who fails to comply within 60 days of their first inspection may be subject to having their contract
cancelled.

5. Questions: Please direct questions about vehicle inspections to Fleet Superintendent Ron Bonney at
rbonnev@somervillema.gov or at (617) 625-6600, ext. 5524.

Acknowledgement

In accordance with Sec. 12-119 “Requirements” in the Ordinance, bidders must sign the following:

Unless certified that the Ordinance is not applicable to this contract or otherwise waived by the City, I acknowledge that
my company has installed (or will install prior to commencing work for the contract) side guards, cross-over mirrors or
equivalent blind spot countermeasures, convex mirrors or equivalent blind spot countermeasures, side-visible turn
signals, and appropriate warning signage, in accordance with SCO Chapter 12, Article VII on all large vehicles it uses
or will use within the City of Somerville in connection with any contract.

August 7, 2019

Authorizéd-8Tgnatoryls Name Date

CBA Landscape Architects LLC

Company Name

I certify that the Ordinance does not apply to this contract for the following:
X Vehicles do not meet or exceed Class 3 [ Vehicles do not exceed 15 MPH [ No vehicles on project

RFQ#20-04 Page 80 of 91



,,,,,

Background

The City of Somerville is an equal opportunity employer and encourages businesses to apply to work
with the City that are representative of the City’s diverse community. In an effort to increase the
opportunities for disadvantaged and small businesses within Somerville and surrounding communities,
the City recognizes Massachusetts’ Operational Services Division's Supplier Diversity Office
certification program.

Application Process

Applicable parties may learn more about the Commonwealth’s supplier diversity certification process
and apply here https://www.mass.gov/supplier-diversity-office. During the certification process, which
takes approximately 30 days, the SDO investigates applicant companies to make sure they meet
applicable legal requirements. Under SDO regulations, the applicant firm must prove it is at least 51%

owned and dominantly controlled by adult minority, women, Portuguese, or veteran principals who
are U.S. citizens or lawful permanent residents. Firms also must be ongoing and independent.

Certifications

Check all those that apply:

o Minority Business Enterprises (MBE)
# Women Business Enterprises (WBE)

0 Veteran Business Enterprises (VBE)

0 Portuguese Business Enterprises (PBE)
o Other

The undersigned certifies that the applicant has received certification from the Massachusetts Supplier
Diversity Office for the SDO category/categories listed above and has provided the City of Somerville
with a copy of the SDO certification letter.

CERTIFIED BY:

Signaturé:

(Dulylmaﬁ”z&! Representative of Vendor)

Title: Principal and Manager/ Member

Name of Vendor: CBA Landscape Architects LLC
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Tue CoMmMONWEALTH OF MASSACHUSETTS
Executive Office for Administration and Finance

OPERATIONAL SERVICES DIVISION
One Ashburton Place, Suite 1017
Boston, MA 02108-1552

OPERATIONAL SERVICES DIVISION Charles D. Baker
SUPPLIER DIVERSITY OFFICE Governor

Karyn E. Polito

Liswtenam Govemnaor

tichael J. Heffernan
Secratary

Gary J. Lambert
Asgistant Secretary for
Operational Services

July 17, 2018

Ms. Megan Tomkins

CBA Landscape Architects, LLC
24 Thorndike Street, 4th Floor
Cambridge, MA 02141

Dear Ms. Tomkins:

Congratulations!  Your firm has been renewed as a woman business enterprise (WBE) with
the Supplier Diversity Office (“SDO”) under the business description of LANDSCAPE
ARCHITECTURE, PLANNING. Your firm wil be listed in the SDO Certified Business
Directory and the Massachusetts Central Register under this description. This letter serves
as the sole proof of your SDO certification. Your designation as a WBE is valid for three
(3) years unless revoked pursuant to 425 CMR 2.00.

Your firm’s next renewal date is May 13, 2021. SDO will send written renewal notices to
your business and/or e-mail address on file approximately thirty (30) business days prior to
your firm’s three (3) years certification anniversary. Additionally, every six (6) years, certified
companies that wish to remain certified may undergo a substantive review which will require
certain updated supporting documentation.

SDO also reserves the right to monitor your firm and to perform random spot checks to
ensure the firm continues to meet the certification criteria. Your firm is required to notify the
SDO in writing of any material changes. Examples include but are not limited to changes in
its business description, as well as business phone number, fax number, business’ physical
location, webpage and e-mail addresses. Other reportable changes include business
structure, ownership (the business is sold or transferred), control and outside employment.
You also have a duty to report decertification and debarment notices from this or any other
jurisdiction. Failure to abide by the continuing duty requirements shall constitute grounds for
the firm’s decertification.
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We look forward to working with you and your firm to maximize its business opportunities.
Should you have any questions, please feel free to contact us via email at
wsdo@state.ma.us.

Sincerely,
Zrr . 2. Jler
William M. McAvoy

Deputy Assistant Secretary and
Chief Legal Counsel
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City of Somerville

Bid Opening Date: 08/07/2019 07:30 PM -
Printed: 07/16/2019 02:48 PM

BID SOLICITATION

Bid Number

BD-20-1166-COSO01-
C0OS01-41999

Alternate |D

Description: RFQ 20-04 Brown School
and WSNS Design Services

Requisition Number

ltem Class-ltem Quantity Unit Unit Price Total

Range of landscape architectural services for the upgrade of the schoolyards 1 EA
at both the Benjamin G. Brown School and the West

TOTAL:

THIS IS NOT AN ORDER, AND DOES NOT COMMIT THE
PURCHASING ENTITY TO PURCHASE ANY GOODS OR
SERVICES.

PURCHASED
By: Michael Richards
Phone#: (617) 625-6600

Email: mrichards@somervillema.gov

BUYER




Published in The Somerville Times on July 17, 2019, page 16

CITY OF SOMERVILLE
PURCHASING DEPARTMENT
AFQ 20-04

The City of Somerville, through the Purchasing Department,
invites qualifications for:

DESIGN SERVICES FOR THE BENJAMIN G. BROWN SCHOOL AND
THE WEST SOMERVILLE NEIGHBORHOOD SCHOOL

A request for qualifications may be obtained online at http://www.
somervillema.qov/departments/finance/purchasing/bids or from
the Purchasing Department, Somerville City Hall, 83 Highland Ave.,
Somervitle, MA, 02143 on orafter July 17th, 2018. Sealed bids will be
received at the above office until; August 8th, 2019 at 1:30pm. The
Purchasing Director reserves the right to reject any or all proposals
if, in her sole judgment, the best interest of the City of Somerville
would be served by so doing.

Please contact Michael Richards at mrichards@somervillema.gov
for more information.

Angela Allen
Purchasing Director
617-625-6600 x. 3400

7/17/18 The Somervilte Times




7/111/2019 SPR CMR Designer Services Submit Confirmation

William Francis Galvin
Secretary of the Commonwealth of Massachusetts

“Ti Search sec.state.ma.us
Search

Designer service submission confirmation

The following Designer Service submission was successfully
received. Planned date of publish is 7/17/2019 :
|Awarding Agency -
Agency Name and Address: ||City of Somerville 93 Highland Avenue Somerville, MA
| - 02143 _
|Project Number: |RFQ20-04 B
|Designer's Fee: |Negotiated
|Estimated Construction Cost _— - . |
Time Period for Completed
lPrOJect N
[Contact Information ) o B
|IName: Michael Richards -
|Phone: 1617-625-6600 | Fax|
|Email Address: mrichards@somervillema.gov
Notify email address listed when final publish date
. |assigned.
Contract Information -
Project: DESIGN SERVICES FOR THE BENJAMIN G. BROWN :
SCHOOL AND THE WEST SOMERVILLE NEIGHBORHOOD |
L _ |[SCHOOL ]
Scope: Range gf landscape architectural services for the :
'upgrade of the schoolyards at both the Benjamin G. i
Brown (Brown) School and the West Somerville |
Neighborhood School (WSNS). Fields include synthetic
- turf installation. -
Specific Services :(all chosen) Landscape Architect g
Deadline for Application 08/07/2019 Time|1:30pm i
|Form=: - i
|PrOJect Program Avallablllty 07/17/2019 j|
|I_3r|ef|ng Session: _ |Optional pre-bid site visit 7/25/2019 N _ 1
Additional Information Contact mrichards@somervillema.gov to register your
I ] ) interest as a plan holder R

| This page can be printed for your records.

B Add Anther

William Francis Galvin, Secretary of the Commonwealth of Massachusetts

Terms and Conditions

www.sec.state.ma.us/sprpublicforms/DSSubmitConfirmation.aspx?ID=16631 7



SOLICITATION FOR:
RFQ # 20-04

Design Services for the Benjamin G. Brown School and the West Somerville Neighborhood School

CITY OF SOMERVILLE, MASSACHUSETTS

RELEASE DATE: 7/17/2019
PRE-BID SITE VISIT: 7/25/2019 at 10AM ET
QUESTIONS DUE: 7/25/2019 by 4:30PM ET
DUE DATE AND TIME: 8/7/2019 by 1:30PM ET

Anticipated Contract Award 9/1/2019
Est. Contract Commencement Date 9/1/2019
Est. Contract Completion Date 12/31/2020
DELIVER TO:
City of Somerville

Purchasing Department

Attn: Michael Richards
Assistant Purchasing Director
mrichards@somervillema.gov

93 Highland Avenue
Somerville, MA 02143



CITY OF SOMERVILLE, MASSACHUSETTS
Enclosed You Will Find a Request for Proposal For:
RFQ # 20-04 Design Services for the Benjamin G. Brown School and the West Somerville Neighborhood
School

SECTION 1.0
GENERAL INFORMATION ON PROPOSAL PROCESS

The City of Somerville is seeking a Consultant for a range of landscape architectural services for the upgrade of
the schoolyards at both the Benjamin G. Brown (Brown) School and the West Somerville Neighborhood School
(WSNS). The estimated Design Fee for the total project is $165,000.

The designs for each schoolyard will be conducted in separate but parallel processes and shall be tailored to the
individual needs of each school. The design process will start in the summer of 2019 and will continue through
the winter of 2019/2020. The project will engage each school community and the surrounding neighborhood in
a minimum of three public meetings for each school. Two additional meetings will be held with each school’s
administration and City staff members to coordinate the design development for each schoolyard.

1.1 General Instructions
Copies of the solicitation may be obtained from the Purchasing Department on and after 7/17/2019
per the below-noted City Hall hours of operation.

City Hall Hours of Operation:
Monday — Wednesday 8:30 a.m. and 4:30 p.m.
Thursday 8:30 a.m. to 7:30 p.m.
Friday 8:30 a.m. to 12:30 p.m.

All Responses Must be Sealed and Delivered To:
Purchasing Department
City of Somerville
93 Highland Avenue
Somerville, MA 02143
It is the sole responsibility of the Offeror to ensure that the proposal arrives on time at the
designated place. Late proposals will not be considered and will be rejected and returned.
Proposal Format:
Submit one (1) sealed proposal package (with two sealed envelopes, one for the price and one for the
technical proposal); it must be marked with the solicitation title and number and must be original.
In an effort to reduce waste, please DO NOT USE 3-RING BINDERS.
Responses must be sealed and marked with the solicitation title and number.
All proposals must include all forms listed in the Proposers Checklist (and all documents included or
referenced in Sections 2.0 - 3.0). If all required documents are not present, the proposal may be
deemed non-responsive and may result in disqualification of the proposal unless the City
determines that such failure(s) constitute(s) a minor informality, as defined in Chapter MGL
30B.
The Offeror’s authorized official(s) must sign all required proposal forms.




remain firm for the entire contract period.

The Price Form in Section 4.0 must be completed. No substitute form will be accepted. Pricing must

All information in the Offeror’s response should

be clear and concise. The successful response will

be incorporated into a contract as an exhibit; therefore, Offerors should not make claims to which
they are not prepared to commit themselves contractually.

The successful Offeror must be an Equal Opportunity Employer.

1.2 Proposal Schedule

Key dates for this Request for Proposals:

RFQ Issued

7/17/2019

Optional Pre-Bid Site Visit

7/25/2019 at 10:AM ET

Deadline for Submitting
Questions to RFQ

7/25/2019 by 4:30PM ET

Proposals Due

8/7/2019 by 1:30PM ET

Anticipated Contract Award 9/1/2019
Est. Contract Commencement 9/1/2019
Date

Est. Contract Completion Date 12/31/2020

Responses must
be delivered by

8/7/2019 by 1:30PM ET to:

City of Somerville
Purchasing Department
Attn: Michael Richards
93 Highland Avenue
Somerville, MA 02143

1.3 Submission Instructions

Please submit two sealed envelopes, all within one sealed proposal package, with the following contents and

marked in the following manner:

Contents of Sealed Proposal
Package

Marked As

Envelope 1 Non-Price Technical Proposal:
Shall Include (1) original and one (1) copy, and

one (1) electronic COpY. [Electronic copies are to be
submitted on CD-ROM or thumb drives and are to be saved in
Adobe Acrobat format. (“Read only™ files are acceptable.)]

To Be Marked: Non-Price Proposal RFQ # 20-
04 Design Services for the Benjamin G. Brown
School and the West Somerville Neighborhood
School

Envelope 2 Price Proposal: Shall Include one
(1) original and one (1) copy.

To Be Marked: Price Proposal RFQ # 20-04
Design Services for the Benjamin G. Brown
School and the West Somerville Neighborhood
School

Please send the complete sealed package to
the attention of :

Michael Richards
Assistant Purchasing Director




Addendum No. 1 to RFQ 20-04
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CITY OF SOMERVILLE, MASSACHUSETTS

Department of Purchasing
JOSEPH A. CURTATONE
MAYOR

To:  All Parties on Record with the City of Somerville as Holding RFQ 20-04
Brown School and West Somerville Neighborhood School Landscape Design Services -
Corrected

From: Michael Richards, Assistant Purchasing Director

Date: July 30", 2019

Re:  Answer Questions; Append Bid Holders List; Append List of Pre-Bid Site Visit

Addendum No. 1 to RFQ 20-04

Please acknowledge receipt of this Addendum by signing below and including this form in
your proposal package. Failure to do so may subject the proposer to disqualification.

The attached addendum answers all questions received during the Q/A period and appends the
bid holder list as of 4:00pm July 29" 2019. The deadline for submissions remains unchanged —

th

sealed proposals are to be delivered to the address below by 1:30pm Wednesday August 7.

NAME OF COMPANY / INDIVIDUAL: CBA Landscape Architects LLC

ADDRESS: 24 Thorndike Street, 4th Floor

CITY/STATE/ZIP:_Cambridge. MA 02141

TELEPHONE/FAX/EMAIL: 617-945-9760 x 2 / no fax / di@cpaland.com

—— i

SIGNATURE OF AUTHORIZED INDIVIDUAI®

L \~A
ACKNOWLEDGEMENT OF ADDENDA:
Addendum #1 | _2rSs— #2 #3 #4

Somerville City Hall « 93 Highland Avenue » Somerville, Massachusetts 02143
(617) 625-6600. Ext. 3400 « TTY: (617) 666-0001 » Fax: (617) 625-1344

www.somerviliema.gov
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Form: CITY OF SOMERVILLE Rev. 08/01/12
Contract Number:

Non-Collusion Form and Tax Compliance Certification

Instructions: Complete each part of this two-part form and sign and date where
indicated below.

A. NON-COLLUSION FORM

I, the undersigned, hereby certify under penalties of perjury that this bid or proposal
has been made and submitted in good faith and without collusion or fraud with any other
person.

As used in this certification, the word "person” shall mean any natural person,
business, partnership, corporation, union, committee, club, or other organization, entity,
or group of individuals.

Signature:

(Individual Submitted Bid or Proposal)

Duly Authorized

Name of Business or Entity: CBA Landscape Architects LLC

Date: August7,2019

B. TAX COMPLIANCE CERTIFICATION

Pursuant to M.G.L. ¢. 62C, §49A, [ certify under the penalties of perjury that, to the
best of my knowledge and belief, | am in compliance with all laws of the Commonwealth
relating to taxes, reporting of employees and contractors, and withholding and remitting
child support, as well as paid all contributions and payments in lieu of contributions
pursuant to MGL 151A, §19A(Db).

—

Signature: = - :
(Duly AuthorizédRepresentative of Vendor)

Name of Business or Entity: CBA Landscape Architects LLC

Social Security Number or Federal Tax ID#: 27-1576055
Date: August7,2019
Print
Online at: www.somervillema.gov/purchasing Page 1 of 1
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Quality Requirements Form
RFQ 20-04 Design Services for the Benjamin G. Brown School
and the West Somerville Neighborhood School

QUALITY REQUIREMENTS YES NO

Is the Proposer capable of providing the Landscape Architectural Services, as described in the project

summary?
5 Has the Proposer five (5) or more years of experience in providing similar services to other
| communities?
3. | Are you able to provide the Site Analysis and Schematic Designs as requested in the specifications?
4 Are you able to provide the Design Development and Construction Documents as requested in the

specifications?

5. | Are you able to provide the construction administration as requested in the specifications?

Have you supplied photographs and/or renderings of other landscape design services provided to other
communitics?

Have you provided at least three references, including names, addresses and phone numbers, to which
the proposer has provided the Landscape Architectural Services to other communities?

8. | Does the Proposer have a licensed landscape architect registered in the state of Massachusetts on staff?

Optional:
Are you a Mass. Supplier Diversity Office MBE/WBE certified minority or woman owned
business?

SISISISKISRIARN

=
o)
sl

In order to provide verification of affirmative responses to items 1-8 under the quality requirements listed in the
Quality Requirements Form, proposers must submit written information that details the general background,
experience, and qualifications of the organization. Subcontractors, if applicable, must be also included.
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