AGREEMENT
NOTICE TO PROCEED

May 6, 2026

City of Somerville
93 Highland Avenue
Somerville, MA 02143

Agreement Number: 134017
Action Item #: 37
Action Item Date: April 29, 2026

Dear Jennifer Allison:

Enclosed is a signed copy of your Agreement with the Massachusetts Department of
Transportation, Highway Division.

This Agreement is relevant to the Complete Streets Tier 3 Construction with a maximum
obligation of $500,000.00, in Somerville.

In accordance with the terms of this Agreement, you are hereby notified to commence work on
April 29, 2026. The work is scheduled to be completed on December 31, 2027.

Thank you,
Ao O Y
Lidia Russell
Supervisor, Contracts & Records

LR/mjg

cc: Fiscal
Contracts & Records

E-Mail: Kristen Rebelo
Edward Bates
Molly Mears

Ten Park Plaza, Suite 5510, Boston, MA 02116
Tel: 857-368-9537, Fax: 857-368-0623
WwWw.mass.gov/massdot


http://www.mass.gov/massdot

MASSDOT STANDARD CONTRACT FORM

This form is issued and published by the Massachusetts Department of Transportation (MassDOT or Department). Any changes to the official printed language of this form shall be void.
Additional non-conflicting terms may be added by Attachment. Contractors may not require any additional agreements, engagement letters, contract forms or other additional terms as
part of this Contract without prior Department approval. MassDOT deems void any changes made on or by attachment (in the form of addendum, engagement letters, contract forms or
invoice terms) to the terms in this published form or to the Standard Contract Form Instructions and Contractor Certifications, the MassDOT Terms and Conditions, MassDOT IT Terms
and Conditions which are incorporated by reference herein. Click on hyperlinks for definitions, instructions and legal requirements that are incorporated by reference into this Contract

CONTRACTOR LEGAL NAME: City of Somerville DEPARTMENT NAME: Massachusetts Department of Transportation
Mosaic Department Code: DOT
Legal Address: (W-9, W-4,T&C): 93 HIGHLAND AVE SOMERVILLE,MA 02143 Business Mailing Address: 10 Park Plaza, Boston, MA 02116
Contract Manager: Jennifer Allison Billing Address (if different):
E-Mail: jallis%sommillma.gov Contract Manager: Lyris Liautaud, P.E.
Phone: IFax: E-Mail: lyris.liautaud@dot.state.ma.us
Contractor Vendor Code: VC6000192138 Phone: ) Fax:
Vendor Code Address ID (e.g. “AD001"): AD 001. Mosaic Doc ID(s): INTF00X02026A0134017
(Note: The Address Id Must be set up for EFT payments.) RFRIProcurement or Other ID Number: CH383Acts2020
_X_ NEW CONTRACT ___ CONTRACT AMENDMENT

PROCUREMENT OR EXCEPTION TYPE: (Check one option only) Enter Current Contract End Date Prior to Amendment: , 20

__Statewide Contract (OSD or an OSD-designated Department) Enter Amendment Amount: $ - (or "no change”)

__Collective Purchase (Attach OSD approval, scope, budget) AMENDMENT TYPE: (Check one option only. Attach details of Amendment changes.)

__Department Procurement (includes State or Federal grants 815 CMR 2.00) __ Amendment to Date, Scope or Budget (Attach updated scope and budget)

(Attach RFR and Response or other procurement supporting documentation) __ Interim Contract (Attach justification for Interim Contract and updated scope/budget)

__Emergency Contract (Attach justification for emergency, scope, budget)

__Contract Employee (Attach Employment Status Form, scope, budget) __ Contract Employee (Attach any updates to scope or budget)

__Interim Contract with new Contractor (Attach justification for Interim Contract __ Other Procurement Exception: (Attach authorizing languagefjustification and updated
and updated scope/budget) scope and budget)
_X_Other Procurement Exception: (Attach authorizing language/justification, scope

and budget)

The Standard Contract Form Instructions, Contractor Certifications and the MassDOT Terms and Conditions documents are incorporated by reference into this Contract
and are legally binding X MassDOT TERMS AND CONDITIONS MassDOT IT TERMS AND CONDITIONS

COMPENSATION: (Check ONE option): The Department certifies that payments for authorized performance accepted in accordance with the terms of this Contract will be supported
in the state accounting system by sufficient appropriations or other non-appropriated funds, subject to intercept for MassDOT/Commonwealth owed debts under 815 CMR 9.00.
__Rate Contract (No Maximum Obligation. Attach details of all rates, units, calculations, conditions or terms and any changes if rates or terms are being amended.)

X Maximum Obligation Contract Enter Total Maximum Obligation for total duration of this Contract (or new Total if Contract is being amended). $ 500,000.00

PROMPT PAYMENT DISCOUNTS (PPD): Commonwealth payments are issued through EFT 45 days from invoice receipt. Contractors requesting accelerated payments must
identify a PPD as follows: Payment issued within 10 days __% PPD; Payment issued within 15 days __ % PPD; Payment issued within 20 days __ % PPD; Payment issued within 30
days __% PPD. If PPD percentages are left blank, identify reason: _X agree to standard 45 day cycle __ statutory/legal or Ready Payments (G.L. c. 29, § 23A); __ only initial
pavment (subsequent pavments scheduled to support standard EFT 45 day payment cycle. See Prompt Pay Discounts Policy.)
BRIEF DESCRIPTION OF CONTRACT PERFORMANCE or REASON FOR AMENDMENT: (Enter the Contract title, purpose, fiscal year(s) and a detailed description of the scope
of performance or what is being amended for a Contract Amendment. Attach all supporting documentation and justifications.) This Agreement (Number 134017) is between
MassDOT and the Citv of Somerville which is particioating in the Complete Streets Tier 3 Construction Agreement (Tier 3).
SUPPLIER DIVERSITY PROGRAM (SDP) PLAN
Does the Supplier Diversity Program apply?

__VYes If YES, the Contractor’'s annual SDP commitment for this Contract is

_X_ No If NO, enter the appropriate exemption___Procurement not subject to 801 CMR 21.00

ANTICIPATED START DATE: (Complete ONE option only) The Department and Contractor certify for this Contract, or Contract Amendment, that Contract obligations:
__X_1. may be incurred as of the Effective Date (latest signature date below) and no obligations have been incurred prior to the Effective Date.

__ 2 may be incurred as of ,20 , adate LATER than the Effective Date below and no obligations have been incurred prior to the Effective Date.
__3.were incurred as of ,20 , adate PRIOR to the Effective Date below, and the parties agree that payments for any obligations incurred prior to the Effective

Date are authorized to be made either as settlement payments or as authorized reimbursement payments, and that the details and circumstances of all obligations under this
Contract are attached and incorporated into this Contract. Acceptance of payments forever releases the Commonwealth and MassDOT from further claims related to these
obligations.

CONTRACT END DATE: Contract performance shall terminate as of _12/31 , 20_27 with no new obligations being incurred after this date unless the Contract is properly

amended, provided that the terms of this Contract and performance expectations and obligations shall survive its termination for the purpose of resolving any claim or dispute, for
completing any negotiated terms and warranties, to allow any close out or transition performance, reporting, invoicing or final payments, or during any lapse between amendments.

CERTIFICATIONS: Notwithstanding verbal or other representations by the parties, the “Effective Date" of this Contract or Amendment shall be the latest date that this Contract or
Amendment has been executed by an authorized signatory of the Contractor, the Department, or a later Contract or Amendment Start Date specified above, subject to any required
approvals. The Contractor certifies that they have accessed and reviewed all documents incorporated by reference as electronically published and the Contractor makes all
certifications required under the Standard Contract Form [nstructions and Contractor Certifications under the pains and penalties of perjury, and further agrees to provide any required
documentation upon request to support compliance, and agrees that all terms governing performance of this Contract and doing business in Massachusetts are attached or
incorporated by reference herein according to the following hierarchy of document precedence, the  MassDOT Terms and  Conditions
htto:/ftransnet/docs/ComApp/MassDOTTermsandConditions.doc or IT Terms and Conditions, this Standard Contract Form, the Standard Contract Form Instructions, Contractor
Certifications, , the Request for Response (RFR) or other solicitation, the Contractor's Response (excluding any language stricken by the Department as unacceptable), and additional
negotiated terms, provided that additional negotiated terms will take precedence over the relevant terms in the RFR and the Contractor's Response only if made using the process
outlined in 801 CMR 21.07, incorporated herein, provided that any amended RFR or Response terms result in best value, lower costs, or a more cost effective Contract.

AUTHORIZING SIGNATURE FOR THE CONTRACTOR: AUTHORIZING SIGNATURE FOR MassDOT:
(Updated 03/02/2026) Page 10f7




4/29/26

Carrie Lavallee, P.E.

Deputy Administrator & Chief Engineer



Request For Allocation of
Funds Prior to Encumbrance

Project Number(s) | Encumbrance Document ID 681
Trans Dept Unit Identification Number
CT DOT 6433 INTF00X02026A0134017 4/15/2026
Funding Source
Capital |:| Tolls Capital |:| Tolls General |:| Federal Grant |:|
Operating |:| Tolls Operating |:| Expendable Trust |:|
Approp No Obj Unit Activity Program Phase N/P Amount Allocated
61212138 PO1 6433 X26T000274 C11 $50,000.00
61212138 PO1 6433 X26T000274 C11 $450,000.00
$500,000.00
Obligation By Fiscal Year for Multi-Year Contracts
61212138 Total
2026 $50,000.00 $50,000.00
2027 $325,000.00 $325,000.00
2028 $125,000.00 $125,000.00
MMARS Total $500,000.00 $500,000.00
Reason for Request:|Complete Streets - Tier 3
Contract #: 134017 Cost Reduction %:
Vendor ID & Adress Code: VC6000192138 ADO001 Current Year Savings:
Vendor Name: CITY OF SOMERVILLE
Contract Location:
Contract Description: Complete Streets - Tier 3
Report Notes:
Recommended by: 4/15/26 Approved by: 4/15/2026
(Signature / Date) (Signature / Date)
Completed by the Budget Office:
4/15/26 04/15/2026
Expense Budget Approved by:
Entered By:
(Signature / Date) (Signature / Date)
Completed by the FAPRO (Applies to Capital only):
Approved by: 04/17/2026

(Signature / Date)

Report Generated On: 4/15/2026 8:42:50 AM

Page 1 of 1
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Document Name CITY OF SOMERVILLE [3446325]
Document Description | Complete Streets - Tier 3
Document I.D. MA Information
Code Dept Unit Document Identifier Action | Code | Department Identification Number Vendor Line
CT DOT 6433 INTF00X02026A0134017 Entry
Header / Vendor Information
Budget FY: 2026 Document Total: $500,000.00
Fiscal Year: 2026 Vendor Name: CITY OF SOMERVILLE
Period: 10 Vendor Address: 93 HIGHLAND AVE |City: |SOMERVILLE |State: |MA
Board Award:  |CH383ACTS2020 Vendor/Customer No.: |VC6000192138
Requester ID:  |dotb1j Address Code: ADO001
Report Note: Comment:
Line #1- Commodity Information
Commodity Code 721317000000 |List Price Description City of Somerville - Complete Streets - Tier 3
Line Type Service Unit Price Contract Amount [$500,000.00 Commodity Ref. Line
Quantity Service From 4/ 29120
Unit of Measure Service To 12/31/2027
Line #1- Accounting Information |
Event Type PRO5 Budget FY 2026 Unit 6433 Major Program Location
Line Amount $50,000.00 Fiscal Year 2026 Object P01 Program X26T000274 |Phase C11
Dept DOT Period 10 Appropriation 61212138 Program Period Activity
Line Description Dept Object Function
Line #2- Accounting Information
Event Type PRO8 Budget FY 2027 Unit 6433 Major Program Location
Line Amount $325,000.00 Fiscal Year 2026 Object P01 Program X26T000274 |Phase C11
Dept DOT Period 10 Appropriation 61212138 Program Period Activity
Line Description Dept Object Function
TO THE COMPTROLLER OF THE COMMONWEALTH OF MASSACHUSETTS FOR FISCAL USE ONLY
| hereby certify under the penalties of perjury that all laws of the Commonwealth governing disbursements of public funds and Entered By: Date: Verified By: Date:
the regulations thereof have been complied with and observed. nital W
Print Name: Molly Mears Signed: Titte: Program Coordinator IlI Phone Ext: 9466 Date: 4/15/26
Prepareyby
Print Name: Lyris Liautaud Signed: L Title: /:Asasriztgagrtnlzgtector of Project Phone Ext.: 9445 Date: 4/15/2026

Yrif Ezm{n%fummm
Au harized Sigha ory




Document Name

CITY OF SOMERVILLE

[3446325]

Document Description

Complete Streets - Tier 3

Document I.D.

Code Dept Unit Document Identifier Action
CT DOT 6433 INTF00X02026A0134017 Entry
Line #3- Accounting Information
Event Type PRO08 Budget FY 2028 Unit 6433 Major Program Location
Line Amount $125,000.00 Fiscal Year 2026 Object PO1 Program X26T000274 |Phase C11
Dept DOT Period 10 Appropriation 61212138 Program Period Activity
Line Description Dept Object Function
TO THE COMPTROLLER OF THE COMMONWEALTH OF MASSACHUSETTS FOR FISCAL USE ONLY
| hereby certify under the penalties of perjury that all laws of the Commonwealth governing disbursements of public funds and Entered By: Verified By: Date:
the regulations thereof have been complied with and observed. T
(Initial) (Initial)
Print Name: Molly Mears Signed: Title: Phone Ext.: Date:
Prepared by
Print Name: Lyris Liautaud Signed: Title: Assistant Director of Project Phone Ext.: 9445 Date:

Authorized Signatory

Management




INSTRUCTIONS

The following instructions, Contractor Certifications and the MassDOT Terms and
Conditions are incorporated by reference into an executed MassDOT Standard Contract
Form. Instructions are provided to assist with Completion of the MassDOT Standard
Contract Form. Additional terms are incorporated by reference. Links to legal citations are
to unofficial versions and Contractors should consult with their legal counsel to ensure
compliance with all legal requirements. Please note that not all applicable laws have been
cited.

CONTRACTOR LEGAL NAME (AND DIB/A): Enter the Full Legal Name of the
Contractor's business as it appears on the Contractor's W-9 or W-4 Form (Contract
Employees only) and the MassDOT Terms and Conditions If Contractor also has a “doing
business as" (d/b/a) name, BOTH the legal name and the “d/b/a" name must appear in this
section.

Contractor Legal Address: Enter the Legal Address of the Contractor as it appears on
the Contractor's W-9 or W-4 Form (Contract Employees only)-and the MassDOT Terms
and Conditions. which must match the leaal address an the 10991 table in Mosaic {or the

Contractor E-Mail Address/Phone/Fax: Enter the electronic mail (e-mail) address, phone
and fax number of the Contractor Contract Manager. This information must be kept current
by the Contfractor to ensure that the Department can contact the Contractor and provide
any required legal notices. Notice received by the Contract Manager (with confirmation of
actual receipt) through the listed address, fax number(s) or electronic mail address will
meet any written legal notice requirements.

Contractor Vendor Code: The Department must enter the Mosaic Vendor Code assigned
by the Commonwealth. If a Vendor Code has not yet been assigned, leave this space blank
and the Department will complete this section when a Vendor Code has been assigned.
The Department is responsible under the Vendor File and W-8s Policy for verifying with
autherized signatories of the Contractor, as part of contract execution, that the legal name,
address and Federal Tax Identification Number (TIN) in the Contract documents match the
state accounting system.

Vendor Code Address ID: (e.g., "AD001") The Department must enter the Mosaic Vendor
Code Address Id identifying the payment remittance address for Contract payments, which
MUST be set un for EFT navments PRIOR ta the first navment tnder the Contrart in

(Updated 03/02/2026)

Complete this section ONLY if this Contract is brand new or to enter into an Interim
Contract with a new Contractor when a current Contractor is unable to complete full
performance under a Contract. (Complete the CONTRACT AMENDMENT section for
any material changes to an existing or an expired Contract, to enter into an Interim
Contract with a current Contractor, and. (Complete the CONTRACT AMENDMENT
section for any material changes to an existing or an expired Contract, and for
exercising options to renew or annual contracts under a multi-year procurement or
grant program.)

PROCUREMENT OR EXCEPTION TYPE: Check the appropriate type of procurement or
exception for this Contract. Only one option can be selected. See the Office of the
Comptroller Guidance for Vendors Policies  (State Finance lLaw and General
Reguirements, Acquisition Policy and Fixed Assets) and the Operational Services Division
Conducting Best Value Procurements Handbook for details.

Statewide Contract (OSD or an OSD-designated Department). Check this option for a
Statewide Contract under OSD, or by an OSD-designated Department.

Collective Purchase approved by OSD. Check this option for Contracts approved by

mandated services or whenever the health, welfare or safety of clients or other persons or
serious damage to property is threatened.

Contract Employee. Check this option when the Department requires the performance of
an Individual Contractor, and when the planned Contract performance with an Individual
has been classified using the Employment Status Form (prior to the Contractor's selection)
as work of a Contract Employee and not that of an Independent Contractor.

Interim Contracts

Check this option for an Interim Confract with a new Contractor whenever an existing
Contract has been or will be terminated or suspended for any reason or whenever a current
Contractor is unable to complete full performance under a Contract. An Interim Contract
may be offered to the bidder that offered the next Best Value response under the original
procurement and under the same terms and prices offered in that bidder's original
response. The duration of an Interim Contract shall be limited to the remaining time
available under the duration stated in the original RFR, including any options to renew. If
the Department is unable to negotiate a Contract with any of the original bidders who
submitted responses, in their oriainal rank order accordina to Best Value, and under the

change in the Contract terms must be memorialized in a formal Amendment even if a
Page 3 of 7
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appear legibly as it appears on the Contractor AuthorizeduSigna‘tory Listing.

Authorizing Signature For Department/Date: The Authorized Department Signatory must
(in their own handwriting and in ink) sign AND enter the date the Contract is signed. See
section above under “Anticipated Start Date”. Rubber stamps, typed or other images are
not accepted. The Authorized Signatory must be an employee within the Department
legally responsible for the Contract. See Department Head Signature Authorization. The
Department must have the legislative funding appropriated for all the costs of this Contract
or funding allocated under an approved Interdepartmental Service Agreement (ISA). A

(Updated 03/02/26)

Contract and the Commonwealth Bill Paying Policy. Contractors must be able to reconcile
and properly attribute concurrent payments from multiple Departments. Final invoices in
any fiscal year must be submitted no later than August 15" for performance made and
received (goods delivered, services completed) prior to June 30%, in order to make payment
for that performance prior to the close of the fiscal year to prevent reversion of appropriated
funds. Failure to submit timely invoices by August 15" or other date listed in the Contract
shall authorize the Department to issue an estimated payment based upon the
Department's determination of performance delivered and accepted. The Contractor's

Page 5 of 7



(Updated 03/02/26) Page 6 of 7









From: EAPROADMIN@aurigo.com on behalf of Administrator

To: Mears, Molly (DOT)

Subject: PARS Numbers Approved for Local Aid - CSP - Complete Street Grant Program - ///OR/// 134017 - Complete
Streets - Tier 3

Date: Thursday, April 9, 2026 7:55:45 AM

Attachments: PMProjectPARSNumberReport.pdf

CAUTION: This email originated from a sender outside of the Commonwealth of
Massachusetts mail system. Do not click on links or open attachments unless you
recognize the sender and know the content is safe.

The PARS Number Request for Local Aid - CSP - Complete Street Grant Program - ///OR///
134017 - Complete Streets - Tier 3 has been approved and is assigned the following PARS
Number(s):

Program Phase

X26T000274 | Cl11

Please see the attached PARS Number Report for more details.
If you have any questions or concerns please feel free to contact me.

Thanks,

Kostandin THEODHORI

Massachusetts Department of Transportation

Director - Federal Aid Programming and Reimbursement Office
10 Park Plaza, Boston, Massachusetts 02116

Phone: (857) 368-9121

Fax: (857) 368-0657

Email: kostandin.theodhori@dot.state.ma.us



Local Aid - CSP - PARS Number Report

Project Manager : Molly Mears

Email : molly.mears@dot.state.ma.us

- PARS Number Request information

A PRC Approved Advertised Award NTP Completion  End Date
Project Number Local Aid - CSP 01/01/2025
Project Description Complete Street Grant Program
Project Type Resurfacing - (CO) Federal Improvement Type 4R Maintenance Resurfacing
District HQ Location Highway |
Statewide
Federal Aid Project Number N/A
B Contract Number 134017 Start Date End Date
Vendor Name CITY OF SOMERVILLE 04/09/2026 12/31/2027
Assignment Number
Assignment Description
Federal Aid Project N/A
Number
(o4 Universal CIP ID # HW25F05005 MMARS Short Name HW25F05005-2
CIP Priority 2 | Modernization CIP Division HW - Highway
CIP Program Highway | Complete Streets
CIP ANF Item T062 (MMARS - Program Type)
D Fixed asset determination : No Asset Owner : City / Town
FA description (FAPRO) : Asset Type :
- PARS Number and Activity by Funding Source
Project Agreement # |Funding Source |Program Phase Amount|Non-Participating Activities Participating Activities Status Status Date

Page 1 of 3
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Local Aid - CSP - PARS Number Report

Project Manager : Molly Mears

Email : molly.mears@dot.state.ma.us

Phone :

NFA LOCAL - CS NFA - Local Aid - Complete Streets $500,000.00

NFA Materials and X26T000274 c11 $500,000.00 [ 009N,010N,011N,012N,020N,021N,022N,023 Active 04/09/2026
others N,024N,025N,050N,051N,053N,054N

Activity Code Activity Name Activity Description

009 Engineering Administration and Salaries and expenses of engineering personnel who act in an administrative and/or supervisory capacity and whose time cannot be
Supervision directly allocated to any other activity. Major examples: salary and expenses of Chief Engineer, Deputy Chief Engineers, District

Highway Engineers and engineering heads and their principal engineering assistants.

010 Non-Engineering Administrative and Salaries and expenses of all non-engineering personnel who act in an administrative and/or supervisory capacity and whose time
Supervision cannot be directly allocated to any other activity.

011 Accounting, Auditing and Budgeting Salaries, expenses, supplies and other expenditures incurred by personnel engaged in accounting, internal and field auditing and
budgeting.

012 Blueprinting, Photo Reproduction and All expenses incurred in blueprinting, photographic reproduction and other duplicating processes. This covers work done by both

Other Duplicating Department employees and private concerns.
020 Aerial Surveys, other Initial Studies and | All expenditures incurred in connection with initial studies and reconnaissance activities on proposed construction projects, including
Reconnaissance aerial survey contracts for this purpose. This account covers both field and office activities of this type.

021 Location and Survey All expenditures incurred in connection with preliminary field surveys on proposed construction projects. Private survey parties
engaged on this type of work shall also be charged to this activity. Test borings and traffic engineering in connection with the above
are also included in this activity.

022 Preparation of Plans, Specifications, All expenditures incurred in preparing plans, profiles, cross sections and related data required prior to the completing of the design of a

Designs and Preliminary Estimates proposed construction project; the preparation of specifications for such project, the preparation of designs and preliminary estimates
for a proposed construction project including outside consultants engaged in this type of work. Layout work prior to the issuance of
Right of Way Engineering Work Order should also be charged to this activity. See activity Code 099 for maintenance projects.

023 Materials Testing Payments to outside testing companies for materials testing. Also included charges at standard prices for testing performed by the
Department at the Materials Division or District laboratories. Department materials personnel assigned full time to a construction job
will also use this activity. However, all other Department charges for Materials Testing will be charged to the 530 series of activity
codes.

024 Field Engineering All expenditures incurred in connection with projects actually under construction exclusive of materials testing. Inspections on all
construction, reconstruction, betterment and State Aid projects are to be charged to this activity. See activity Code 099 for inspection
on Maintenance projects.

025 Final Estimates All expenditures in connection with final computations and the preparation of final estimates of work done on construction projects
listed under Activity Code 024.

050 Contract Payments All payments to contractors, cities, towns end counties for work done on construction, reconstruction, betterment and state aid projects.
This includes mix-in-place or other materials installed by outside contractors. Do not include payments to municipalities to
subdivisions thereof for relocating utilities, these are included in Activity Code 054.

051 Force Account Work (by Department All expenditures incurred by the Department using its own personnel and equipment in doing any construction, reconstruction and

Forces) betterment work, and includes any materials installed by Department personnel. This work must be identified by a project number and
may be done entirely by force account, in some instances, and in others, may supplement work done on the same project by an
outside contractor.

053 Materials Furnished Contractor The cost of all materials furnished by the Department to a contractor to be incorporated in a construction contract.

Page 2 of 3
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Local Aid - CSP - PARS Number Report Project Manager : Molly Mears

Email : molly.mears@dot.state.ma.us

Phone :

054

Payments to Utilities for Rearrangements

All payments to utility companies, cities and towns or subdivisions thereof for work done in relocating utilities in connection with
construction projects undertaken by the Deparment.

Page 3 of 3
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Project Number: X26T000274-C11

City/Town of: Somerville

Contract Number: 134017

Contract Date: 4/29/26

Contractor: City of Somerville

Completion Date: _ December 31, 2027

The Commonwealth of Massachusetts

CONTRACT FOR
STATE HIGHWAY WORK

Boston, Massachusetts



February 13, 2026

Jennifer Allison

Deputy Director of Grants Development
City of Somerville

93 Highland Avenue

Somerville, MA 02143

Via email: jallison@somervillema.gov

Dear Jennifer Allison:

Thank you for your Tier 3 submission to the Compete Streets Funding Program during Round 2 of the
Fiscal Year 2026 application solicitation. We received many applications and had a very competitive
application pool from which to select. I am pleased to notify you that Somerville’s application has been
approved for $500,000.00.

Awarded municipalities will enter into a contract with MassDOT for the completion of approved work. A
member of the Community Grants Group will reach out shortly to gather all necessary information to
begin the contracting process. It is anticipated that the Notice to Proceed (NTP) will be issued by May 1,
2026, and the deadline for construction will be December 31, 2027. MassDOT-funded work may not
proceed until the NTP is issued.

Please note that as detailed in the Program Guidance, design is not an eligible grant cost. Design work for
this project may begin at any time and must be completed by a MassDOT Prequalified Contractor.
Construction funds awarded through this program are paid via the reimbursement of approved costs.
Reimbursement requests are processed by your District State Aid Engineer in the same manner as Chapter
90 projects.

Please email CompleteStreetsProgram(@dot.state.ma.us with questions related to this award. Thank you
for your commitment to improving safety, access, and mobility for all roadway users in your community
and for your participation in the Complete Streets Funding Program. MassDOT looks forward to working
with you on this important project.

Sincerely,

S d G

Jonathan L. Gulliver
Highway Administrator

cc: Kristen Rebelo, MassDOT Community Grants Program Administrator
Paul Stedman, MassDOT District 4 Highway Director
Jake Wilson, Somerville Mayor

Ten Park Plaza, Suite 4160, Boston, MA 02116
Tel: 857-368-4636, TTY: 857-368-0655
mass.gov/massdot



1. Session Laws

2. Acts (2020)
Chapter 383

AN ACT AUTHORIZING AND ACCELERATING TRANSPORTATION INVESTMENT.

Whereas, The deferred operation of this act would tend to defeat its purpose, which is to finance
forthwith improvements to the commonwealth’s transportation system, therefore it is hereby
declared to be an emergency law, necessary for the immediate preservation of the public
convenience.

Be it enacted by the Senate and House of Representatives in General Court assembled, and by the
authority of the same, as follows:

SECTION 1. To provide for a program of investments to make the commonwealth’s transportation
system more reliable, address deferred maintenance and modernize and expand the system, the
sums set forth in sections 2 to 2, inclusive, for the several purposes and subject to the conditions
specified in this act, are hereby made available, subject to the laws regulating the disbursement of
public funds; provided, however, that the amounts specified in an item or for a particular project
may be adjusted in order to facilitate projects authorized in this act. The sums made available in
this act shall be in addition to any amounts previously made available for these purposes.

SECTION 2.

MASSACHUSETTS DEPARTMENT OF TRANSPORTATION
Highway Division

6121-2138.. For the complete streets program established under chapter 90l of the General Laws
for complete streets grants to municipalities; provided further, that not less than 33 per cent of the
grants awarded shall be issued to cities and towns with a median household income below the
average of the commonwealth.......... $50,000,000



Complete Streets Funding Program

Tier 3 Construction Funding Agreement

Agreement Number: 134017

Date:

Municipality: Somerville
Project: Gilman Square Roadway Improvements  Complete Streets Funding
Program - Tier 3 - FY26

This Agreement made and entered into by and between the
MASSACHUSETTS DEPARTMENT OF TRANSPORTATION, hereinafter called “MassDOT",
and the City/Town of Somerville , (hereinafter called the

“"MUNICIPALITY"), and

WHEREAS, the MUNICIPALITY proposes to construct Project/(s) from its

approved Tier 3 Project Application, and

WHEREAS, the Scope of Work for each Project/(s) 1s described in
EXHIBIT A, (hereinafter referred to as the “PROJECT”) and shall be in
accordance with the Tier 3 project approvals from the Complete Streets
Funding Program and shall be constructed per the plans, specifications, and
estimate (hereinafter referred to as “SPECIFICATIONS”) and where only
locally funded roads are eligible and MassDOT will not pay for work done

on State Owned Roadways, and

WHEREAS, said SPECIFICATIONS set forth by the MUNICIPALITY, shall be
in conformance with, but not limited to the following current documents as
amended; MassDOT’s Project Development and Design Guide, MassDOT'’s
Construction Standard Details, MassDOT’s Separated Bike Lane Planning and
Design Guide, MassDOT’s Guidelines for the Planning and Design of
Roundabouts, MassDOT’s Bridge Manual, MassDOT’s Standard Specifications
for Highways and Bridges, MassDOT’s Standard Drawings for Traffic Signals
and Highway Lighting, the latest edition of American Standard for Nursery
Stock, 521 CMR Rules and Regulations of the Architectural Access Board
(AAB) and Americans with Disabilities Act (ADA), the Manual on Uniform

Traffic Control Devices, and any and all state or federal regulations,



and/or to the satisfaction of MassDOT - Highway Division, Chief Engineer,

and

WHEREAS, said the total estimated construction cost is

$ 3,485,054.50 , as described within EXHIBIT B, (the “Preliminary

Estimate Form”) for each location, and

WHEREAS, the maximum amount of financial assistance available for
eligible construction costs available to the Municipality pursuant to

this Agreement is $ 500,000.00 (“"GRANT AWARD”), and

WHEREAS, the PROJECT is to be financed by funds provided by MassDOT

in accordance with appropriation 6121-2138 , and

WHEREAS, MassDOT has reviewed the PROJECT’s items of work described
within EXHIBIT B to ensure they are commensurate with the PROJECT’S Scope
of Work, EXHIBI A, and

WHEREAS, funding was authorized through the 2014 Transportation
Bond Bill and as amended by the Acts of 2016, and

WHEREAS, all design and engineering work required to complete the
PROJECT shall be performed by a firm qualified to provide the necessary
services in accordance with any and all policies and procedures of

MassDOT, and

WHEREAS, the construction work outlined within EXHIBIT B needs to
be completed by the Agreement’s Expiration Date, unless an extension of

time is granted under the terms of the EXPIRATION DATE clause, and

WHEREAS, all environmental permits and approvals must be obtained
prior to construction. MassDOT’s Environmental Punch list must be signed
by the authorized municipal official, hereby attached and
labeled as EXHIBIT C, and

WHEREAS, the Contractor to be eligible to bid on said projects,
shall be approved by MassDOT's prequalification process, in accordance

with M.G.L. ¢ 81 subsection 8B, and

WHEREAS, MassDOT requires a post-construction report to account for



programmatic metrics and spending. A Post-Construction Report Form will be

provided to the MUNICIPALITY and will include pre-and post- construction
photos and relevant construction metrics for bicycle, pedestrian and

transit infrastructure, and

WHEREAS, the parties hereto have reached an agreement as to the
apportionment of work and expense necessary for the completion of the

PROJECT.

NOW THEREFORE, in consideration of the obligations contained herein
and other good and valuable consideration, the receipt of which is hereby
acknowledged, MassDOT and the MUNICIPALITY hereby agree, each with the

other, as follows:

DIVISION OF WORK

The MUNICIPALITY shall provide by its own Contractors and/or
Subcontractors all necessary labor materials, equipment and other services
to construct said PROJECT pursuant with any and all applicable
SPECIFICATIONS, local, state and federal laws or regulations in accordance
with the attached Scope of Work (EXHIBIT A), and the Preliminary Estimate
Form (EXHIBIT B). The Contractor to be eligible to bid on said projects
shall be approved in accordance with to MassDOT’s prequalification process,
where the application forms are located on mass.gov, under Prequalification

of Horizontal Construction Firms.

In addition, any and all construction activities or related work
required for the construction of said PROJECT shall be in conformance with

any and all policies and procedures of MassDOT.

The MUNICIPALITY shall obtain any and all permits, easements, and

rights of way required to complete the work for said PROJECT.

The MUNICIPALITY shall be responsible for obtaining all necessary

design and engineering services to complete the work for said PROJECT.



DIVISION OF EXPENSE

MassDOT will reimburse the MUNICIPALITY for the actual costs

incurred to complete the PROJECT up to, but not exceeding the approved

GRANT AWARD amount. All costs incurred shall be approved by MassDOT

prior to reimbursement. Any costs above this amount shall be borne by

the MUNICIPALITY.

METHOD OF PAYMENT TO THE MUNICIPALITY

Section 1. During the course of the PROJECT, the MUNICIPALITY may
present monthly progress bills of the incurred costs for approval and

payment by MassDOT.

Section 2. Upon the completion of the PROJECT to the satisfaction of
MassDOT and the MUNICIPALITY, written notification shall be given to the
District Highway Director of MassDOT by the MUNICIPALITY that said work has
been completed and, within 120 days thereof, the MUNICIPALITY will submit
to MassDOT a final detailed bill (in quintuplicate) as required, and
final settlement will then be made between MassDOT and the
MUNICIPALITY. The MUNICIPALITY shall follow MassDOT’s CHAPTER 90
process under the Tier 3 Program to complete any and all forms for
reimbursement, and as directed by MassDOT’s State Aid Engineers. The

said Billing shall be reviewed by the District’s State Aid Engineer, and

upon approval the billing shall be forwarded to MassDOT - Highway
Division - Project Management Section for authorization of said
payments. This information may be submitted in an electronic format

compatible with MassDOT’s needs.

Section 3. All reimbursable charges in connection with this Agreement
will Dbe subject to audit Dby representatives of MassDOT and the
MUNICIPALITY will retain all records and documents pertaining to the
Agreement charges wuntil such audit 1is completed or until written

approval to destroy the records is given by MassDOT.

The Governor or his designee, the Secretary of Administration and

Finance, and the State Auditor or his designee shall have the right at



reasonable times and upon reasonable notice to examine the books, records
and other complications of data of the MUNICIPALITY which pertain to the

performance of the provisions and requirements of this Agreement.

FUTURE MAINTENANCE

The MUNICIPALITY shall continue sole responsibility for the
maintenance and upkeep of all property associated with the PROJECT and

the costs thereof.

MISCELLANEOQOUS

This agreement shall not be considered fully executed, and work shall

not commence until MassDOT signs this Agreement and the MUNICIPALITY has

received an official Notice to Proceed from MassDOT.

EXPIRATION DATE

This agreement is set to expire on 12/31/27 . In
the event that the MUNICIPALITY believes an extension of time 1is

necessary, the MUNICIPALITY agrees to submit to MassDOT a written request
for an extension no later than 60 days prior to the termination date
specified on the attached signature page. The request will need to
address the current expiration date, the proposed expiration date and
any other information deemed necessary. MassDOT, in 1its absolute
discretion, may agree to grant said request for an extension of time
if it finds that sufficient Jjustification has Dbeen provided by the

MUNICIPALITY.



Exhibit A - Project Narrative(s)

Exhibit B - Project Estimate(s)

Exhibit C - Environmental Punchlist(s)
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Massachusetts Department of Transportation
Highway Division

/’) massDOT

Complete Streets Funding Program
Tier 3 Project Application
Exhibit A - Scope of Work Narrative

Municipality: City of Somerville
Date: 9/23/2025

Describe each project included in the Tier 3 Project Application (Excel file) as recommended below.
Be sure to detail any components that were not sufficiently described in the Project Application.

Add additional projects to this document as needed. Submit this Scope of Work Narrative as a Word
document (not a PDF) with the Tier 3 Project Application.

Describe projects in the order they appear on the Tier 3 Project Application:

Tier 2 Project Priority Ranking: 8

Project Name: Gilman Square Roadway Improvements (aka Western Pearl Street
Reconstruction)

Project Description:

As part of the City's Pavement and Sidewalk Management program, the City plans to reconstruct sidewalks
and repave Pearl Street from McGrath Highway to Medford Street, including the Gilman Square intersection.
The City aims to increase safety, improve accessibility, incorporate more sustainability, and create a more
comfortable street for all road users. The project will reconstruct sidewalks along Pearl Street and adjacent side
streets including Medford Street; repave the street; add accessible curb ramps to all existing crosswalks; add
traffic calming treatments including raised crosswalks, raised intersections and curb extensions; and install
protected bicycle facilities. The main intersection of Gilman Square, where Pearl Street meets Medford Street
and Marshall Street, will receive particular emphasis, with geometric changes, raised crosswalks, separated
bicycle facilities and new pedestrian amenity spaces that can provide tree planting, seating and bike parking
opportunities. For the Gilman Square section of the project, sidewalk widths will range from 6 feet to 12 feet
wide on each side of the street, and the separated bicycle facility will be 8 feet wide. The City’s project is
currently at the 80% design milestone; construction bidding is anticipated in winter 2025/2026, with a
construction start anticipated in summer 2026. The City has received an opinion of probable cost from our
engineer of record; the entire Western Pearl Street Reconstruction project is currently estimated at $3.8
million. Our itemized cost estimate was used to estimate that the Gilman Square intersection would represent
$500,000 of construction costs within this larger scope and estimate.

Tier 2 Project Priority Ranking:___ Click or tap here to enter the Tier 2 Project Priority Ranking.
Project Name:_Click or tap here to enter the Tier 2 Project Priority Ranking.
Project Description:

Click or tap here to enter the project description The project description should clearly summarize the
project limits, project categories and types, width of proposed facilities such as sidewalks or
separated bike lanes, and any other key project elements. List the modes served and how they are



being served which may include pedestrian, bicycle, transit, and/or vehicle/freight. If applicable,
explain how the project fills a network gap. Discuss any populations and destinations that this project
will serve. If the project is located in a high crash location, provide background information and
explain how the project will address the safety issues. If the project serves an Environmental Justice
population (according to the MassGIS Environmental Justice Viewer online), list the populations
served and how they will benefit. If the project improves safety or accessibility within one mile of a
school, describe how and provide the name and location of the school. If the project improves safety
or accessibility within % mile of a senior destination, provide the name and location of the senior
destination as well as how. If the project improves accessibility conditions for those with disabilities,
explain how. If the public was engaged for the project up to this point, explain how If this project
seeks to make a pilot project permanent, describe the pilot and any evaluation conducted prior to this
submission. Describe any additional project details or community benefits if necessary.

Tier 2 Project Priority Ranking:___ Click or tap here to enter the Tier 2 Project Priority Ranking. Project
Name: Click or tap here to enter the Tier 2 Project Priority Ranking.
Project Description:

Click or tap here to enter the project description The project description should clearly summarize the
project limits, project categories and types, width of proposed facilities such as sidewalks or separated
bike lanes, and any other key project elements. List the modes served and how they are being served
which may include pedestrian, bicycle, transit, and/or vehicle/freight. If applicable, explain how the
project fills a network gap. Discuss any populations and destinations that this project will serve. If the
project is located in a high crash location, provide background information and explain how the
project will address the safety issues. If the project serves an Environmental Justice population
(according to the MassGIS Environmental Justice Viewer online), list the populations served and how
they will benefit. If the project improves safety or accessibility within one mile of a school, describe
how and provide the name and location of the school. If the project improves safety or accessibility
within % mile of a senior destination, provide the name and location of the senior destination as well
as how. If the project improves accessibility conditions for those with disabilities, explain how. If the
public was engaged for the project up to this point, explain how If this project seeks to make a pilot
project permanent, describe the pilot and any evaluation conducted prior to this submission. Describe
any additional project details or community benefits if necessary.



Municipality:
Project Name:

Project Rank:

City of Somerville

Date:

Gilman Square Roadway Improvements (aka Western Pearl Street Reconstruction)

10/22/2025

8

Please use one tab per project. Delete unused tabs.

Item # Iltem Description Unit | Quantity | Unit Price Total Cost
102.511| Tree Pruning EA 5 $ 633.00 | § 3,165.00
102.521| Tree and Plant Protection Fence FT 445 § 28.00| % 12,460.00

119[ Rodent Control LS 1% 19,000.00 | % 19,000.00
120.1] Unclassified Excavation CY 2,390| § 81.00| § 193,590.00
141.1| Test Pit for Expoloration CcY 35| % 193.00 | § 6,755.00

146| Drainage Structure Removed EA 6| $ 256000]% 15,360.00

151| Gravel Borrow cY 2,020| % 66.00 | $ 133,320.00

156| Crushed Stone TON 10| § 105.00 | $ 1,050.00

170[ Fine Grading & Compacting - Subgrade Area SY 6,470| § 20.00 [ § 129,400.00
201.5| Catch Basin - Municipal Standard EA 12| §  7,900.00 )| $ 94,800.00

202.01 Manhole - Municipal Standard EA 1$ 10,466.50 [ § 10,466.50
204.3| Gutter Inlet - Municipal Standard EA 18] § 6,600.00 [ $ 118,800.00

220| Drainage Structure Adjusted EA 12| § 550.00 | $ 6,600.00
220.1) Manhole Adjusted EA 35 8 605.00 | § 21,175.00
220.2| Drainage Structure Rebuilt FT $ 800.00 | $ -
220.3| Drainage Structure Change in Type EA $ 1,650.00 | $ 9,900.00
220.5| Drainage Structure Remodelled EA 3 & 2,350.00 | § 7,050.00
220.7| Sanitary Structure Adjusted EA 14| § 550001 % 7,700.00
220.8| Sanitary Structure Remodelled EA 2| $ 1,250.00 | $ 2,500.00
222.3| Frame and Grate Municipal Standard EA 28| § 165000 | % 46,200.00
223.2| Frame and Grate Removed and Discarded EA 1] 8 55.00 | § 605.00

225.52| Trap and Hood Municipal Standard EA 9§ 1,100.00 | § 9,900.00
241.12| 12 Inch Reinforced Concrete Pipe FT 480| § 290.00 | § 133,400.00

358| Gate Box Adjusted Roadway EA 48[ § 37500 | § 18,000.00
358.2| Gate Box Adjusted Sidewalk EA 72| § 330.00 | § 23,760.00

453| HMA Joint Sealant FT 2,600| § 2501 % 6,500.00

458.71| Colored Paint for Lane Coloring SF 40[ § 3200 (% 1,280.00
458.82| High Friction Surface Treatment for Land Coloring MMA SF 1,600] § 2300 (% 36,800.00
460| Hot Mix Asphalt Pavement for Local Streets TON 720( 20000 | § 144,000.00
460.1] Hot Mix Asphalt Raised Crosswalks & Speed Tables TON 490| $ 400.00 | § 196,000.00
472| Temporary Asphalt Patching TON 60| § 435.00 | § 26,100.00
482.3| Sawcutting Asphalt Pavement FT 810| § 700 (8% 5,670.00
504| Granite Curb Type VA4 - Straight FT 1,160| § 105.00 | § 121,800.00
504.1| Granite Curb Type VA4 - Curved FT 380| § 115.00 | § 43,700.00
504.4| Granite Curb Type VA4 - Flush FT 1,250| § 145.00 | § 181,250.00
509| Granite Transition Curb for Pedestrian Curb Ramps - Straight FT 335| § 11500 | § 38,525.00
509.1| Granite Transition Curb for Pedestrian Curb Ramps - Curved FT 10| & 11500 | § 1,150.00
514| Granite Curb Inlet - Straight EA 9] § 800.00 [ $ 7,200.00
515| Granite Curb Inlet - Curved EA 15| § 910.00 | $ 13,650.00




596| Curb Corner Removed and Discarded EA 18| $ 60.00 [ § 1,080.00
660| Metal Pipe Rail FT 30| 8 255.00 | § 7,650.00
697.1| Silt Sack EA 54 § 121001 % 6,534.00
701| Cement Concrete Sidewalk SY 2,520 § 125.00 | § 315,000.00
701.1| Cement Conrete Sidewalk at Driveways SY 510| § 14500 | § 73,950.00
701.15[ Cement Concrete Sidewalk at Beveled and Curved Curb SY 710 § 153.00 | $ 108,630.00
701.25| Repairs to Back of Sidewalk HR 100 § 145.00 | $ 14,500.00
701.5| Detectable Warning Panel EA 451 % 260.00 | § 11,700.00
701.6| Trapezoidal Delineator LF 860| $ 80.00 | § 68,800.00
702| Hot Mix Asphalt Sidewalk or Driveway TON 40[ § 395.00 [ § 15,800.00
707.15| Park Bench Removed and Reset EA 5| % 970.00 | § 4,850.00
707.25| Trash Receptacle Removed and Resst EA 3| 8 74500 | § 2,235.00
707.8| Steel Bollard EA 6] & 2,200.00 | § 13,200.00
715.1| Mail Box Removed and Reset EA 1% 900.00 [ 8 900.00
734| Sign Removed and Reset EA 75[ % 430.00 [ § 32,250.00
734.52| Sign Post Removed and Stacked EA 35| % 97.00 | % 3,395.00
745.2| Pedestrian Bus Shelter Removed and Stacked LS 1% 5000.00]% 5,000.00
751| Loam for Roadsides CcY 75| 110.00 | § 8,250.00
765| Seeding SY 140| $ 9.001 % 1,260.00
767.6] Aged Pine Bark Mulch CY 4% 200.00 | $ 800.00
804.3| 3 Inch Electrical Conduit Type NM - PLASTIC (UL) FT 135| § 206.00 | $ 27,810.00
811.31| Pull Box 12 x 12 Inches - SD2031 EA 3| $ 2,60000| % 7,800.00
811.35[ Pull Box Adjusted EA 1% 500.00 | § 500.00
811.37| Electric Handhole Adjusted EA 4] % 550.00 | § 2,200.00
816.01| Traffic Signal Reconstruction Location No. 1 LS 1| $ 85,140.00 | $ 85,140.00
826.51| Fire Alarm Box Removed and Reset EA 11§  5,000.00)| § 5,000.00
832| Warning Regulatory and Route Marker Aluminum Panel Type A SF 200| § 27.00 |5 5,400.00
847.1| Sign SUP N/Guide Rte Marker W/1 Breakaway Post Assembly Stee| EA 70 $ 350.00 | § 24,500.00
850.54| Truck Mounted Attenuator DAY 10| § 8400 § 840.00
851.1| Traffic Cones for Traffic Management DAY 10,600| § 1101 8% 11,660.00
852| Safety Signing for Traffic Management SF 40| § 300008 12,000.00
853.1| Portable Breakaway Barricade Type lll EA 2|5 635.00 | % 1,270.00
853.4| Pedestrian Barriers for Tempoarary Walkways FT 100( § 55.00| 8% 5,500.00
854.034| 4 Inch Temporary Pavement Markings (Removable Tape) FT 5,000] § 3.00(9% 15,000.00
854.1| Pavement Marking Removal SF 250] & 4.00 | $ 1,000.00
855| Temporary Pedestrian Curb Ramp EA 4] 8 500.00 | $ 2,000.00
856| Arrow Board DAY 710[ 8 18.00 | § 12,780.00
856.12| Portable Changeable Message Sign DAY 710] $ 31001 % 22,010.00
860.04| 4 Inch Reflectorized White Line (Painted) FT 560| $ 250§ 1,400.00
864.04| Pavement Arrows and Legends Reflectorized White (Thermoplastic)| SF 390| § 18.00( % 7,020.00
865.2| Crosswalks and Stop Lines 12 Inch Refl White (Thermoplastic) SF 4,200 $ 11.00 | § 46,200.00
865.25| Texturized Decorative Pavement SF 1,650| $ 40001 % 66,000.00
866.104| 4 Inch Reflectorized White Line (Thermoplastic) FT 1,900( § 4001 9% 7,600.00
866.106| 6 Inch Reflectorized White Line (Thermoplastic) FT 90| $ 450 | § 405.00
866.112| 12 Inch Reflectorized White Line (Thermoplastic) FT 130[ $ 14.00 [ § 1,820.00
867.04| 4 Inch Reflectorized Yellow Line (Thermoplastic) FT 2,100[ 4501% 9,450.00
867.07| Bike Sharrow (Preformed - Thermoplastic) EA 3|$ 2050.00(5%5 6,150.00
874| Street Name Sign EA 2| $ 430.00 | § 860.00
874.4| Traffic Sign Removed and Stacked EA 2| $ 55.00 | $ 110.00




904| 4000 PSI 3/4 Inch 610 Concrete CcY 10| § 1,071.40 10,714.00
910.1| Steel Reinforcement for Structures - Epoxy Coated LB 130] $ 7.50 975.00
999.001| Traffic Palice LS 1] § 165,000.00 165,000.00
999.1| Flexi-Pave Porous Paving SF 570| § 58.00 33,060.00
999.15| Removable False Curb Utility Cover EA 2| $  5000.00 10,000.00
999.2| Monthly Price Adjustment for Portland Cement Concrete Mixes LS 11% 20,000.00 20,000.00
999.4| Monthly Price Adjustment for Hot Mix Asphalt (HMA) Mixtures LS 11 $ 30,000.00 30,000.00
999.6| Monthly Price Adjustment for Diesel Fuel and Gasoline LS 1 $ 20,000.00 20,000.00
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